









Appendix 11.2.TDI-NE

NECPL - Contractors' Experience on Prior Projects

Construction Contractor - Experience and Track Record

	Project Name	Size / Length	Owner / Developer	Location	Construction Initiation	COD (est. if under const.)	Construction Timeline (mths)
	Bayonne Energy Center Project (AC Cables & Substation)	512 MW; 345 kV AC; 7 miles (21 ckt miles)	Bayonne Energy Center	NY-NJ	Jun-09	Dec-11	30 months
	DOLWIN 1 (Cable & Converter Station)	800 MW; 320 kV; 162 miles	TenneT TSO GmbH	Germany	Jul-11	Dec-15	54 months
	DOLWIN 2 (Cable & Converter Station)	900 MW; 320 kV; 84 miles	TenneT TSO GmbH	Germany	Nov-11	Oct-15	48 months
	Maritime Link (Converter Station Only)	500 MW; 200 kV; 222 miles	Emera, Inc.	New Foundland - Nova Scotia	Jan-16	2017	TBD (~24 mths)
	Afrati-Avlida 400 kV System	400 kV; 50 miles	Public Power Corp. SA (PPC)	Chalcis (Chalkida), Euboea, Greece	Jan-10	Dec-13	48 months
	Al Hadeed, Bahrain	220 kV; 25 miles	United Steel Company	Bahrain	Jan-11	Dec-12	24 months
	Beddington Project	400 kV; 50 miles	National Grid, England	United Kingdom	Jan-06	Jun-09	54 months
	Bayonne Energy Center	512 MW; 345 kV; 7 miles (21 ckt miles)	ABB / Bayone Energy Center	NY-NJ	Jul-10	Dec-11	17 months
	Vancouver Island Transmission Reinforcement	600 MW; 242 kV; 54.4 miles	Mitsubishi	Vancouver, BC	Mar-08	Jan-09	10 months
	Falmouth to West Tisbury Submarine Cable	19MW; 25kV; 4.5 miles	NSTAR Electric Company	MA	Sep-13	May-14	10 months
	AEP Lower Rio Grande Valley Energized Reconnector	345 kV / 240 miles	American Electric Power	Rio Grande Valley, TX	Aug-13	Dec-16	40 months
	Eastern Alberta 500 kV HVDC Transmission Project	500 kV / 303 miles	ATCO Electric	AB, Canada	Dec-12	Feb-15	27 months
	Maine Power Reliability Project (MPRP): Central Loop Transmission Line	345, 115, 34.5 kV / 230 miles	Central Maine Power	Rumford-Pownal-Windsor, ME	Jan-10	Jan-15	60 months
	Chino Hills Transmission Line	500 kV; 3.5 miles	Southern California Edison Co.	San Francisco, CA	Sep-14	Feb-16	17 months
	ZA-1 UG Transmission Line	230 kV; 0.5 miles	Pacific Gas and Electric Company	San Francisco, CA	Oct-14	Aug-15	10 months
	Sunrise Powerlink Project	230 kV; 12 miles	San Diego Gas & Electric Company	Alpine, CA	Apr-10	May-12	25 months
	St. Lucie to Turnpike 230 kV Underground Transmission Line	230 kV; 13.65 miles	Florida Power & Light	St. Lucie, FL	Jan-15	Dec-16	24 months
	SCANA Charlotte Street to Bayview Project (Cooper River)	115 kV; 7,110 feet	SCE&G/UTEC Constructors Corp.	Charleston, SC	Jan-15	Feb-15	1 month
	Todd Marshall Line Overhead to Underground Conversion	46 kV	Georgia Power	Ashburn, GA	Mar-13	Feb-13	1 month
	Atlanta Street Car Project	1,870-feet / 8-inch Steel	Southern Companies/WA Chester	Atlanta, GA	Jan-13	Feb-13	1 month
	Substation 122 Project	115 kV	NEXANS USA / Iberdrola USA	Rochester, NY	Sep-16	Feb-17	6 months
	Salem Cable Replacement	138 kV	ILJIN Electric	Salem, ME USA	Oct-15	Jul-16	11 months
	Red Deer AltaLink Transmission Project	138 kV	AltaLink	Red Deer, AB, Canada	May-15	Dec-15	8 months
	Rio Puerco	14 miles; 48" Trench	New Mexico Gas	Albuquerque to Black Mesa, NM	Jul-17	Aug-17	2 months
	Sabal Trail Sp.3	91 miles; 54" Trench	Spectra Energy Partners	Albany, GA to Live Oak, FL	Oct-17	Feb-17	5 months
	Midland to Katy	168 miles; 42" Trench	Enterprise Products	Sterling City to Burnet, TX	May-17	Aug-17	4 months
	Flint Hills	69 miles; 32" Trench	DCP	Three Rivers to Corpus, TX	Apr-17	May-17	2 months
	P66 Blue Line	17 miles; 32" Trench	Phillips 66	Warrensburg to Sedalia, MO	Jul-17	Aug-17	2 months
	Greeley Crescent Ph.	22 miles; 36" Trench	Noble Midstream	Windsor to Keenesburg, CO	Mar-17	May-17	3 months