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Section 83E
Request for Proposal
Application Form

Applicant Information
Applicant: SunNet Development LLC

Contact: Sreemohan

Address: I
Phone: I
Email: I
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Instructions for Distribution Project Bid Packages

As described in Section Error! Reference source not found., bidders may submit multiple
Distribution Project proposals as part of a bid package that could include common aspects for
each bid (e.g. bidder experience). Even though there may be common bid aspects, each project
proposal shall be considered separately.

For these Distribution Project packages, bidders should submit one copy of Appendix A: Bidder
Response Package that provides information for the common aspects of the bid package. These
common aspects are described below, both as to the RFP and the Appendix A. Bidders should
only provide multiple versions of specific Appendix A subsections, as required, for each
individual project.

For example, if a bidder has one Transmission Project (Project A) and three distribution projects

(Projects B, C, D), the Bidder should submit one complete Bidder Response Form for Project A,

one Bidder Response Form with all Common Distribution responses for Project B, C, and D, and
individual Bidder Response subsections for each Project B, C, and D.

Stage 1 - Eligibility, Threshold, and Other Minimum Distribution Project versus
Requirements Transmission Project
2.2.1.1 Eligible Project Size Minimum bid size greater than 1MW;

Bidders may submit multiple projects
(i.e. a portfolio of projects) which must
clearly define each project size; Bidders
submitting multiple Distribution
Projects can make any of their
Distribution Projects contingent upon
other proposals within this solicitation.
Bidders may not submit proposals that
are positively contingent on
circumstances outside the acceptance of
a proposal in this solicitation (e.g.,
proposals accepted in solicitations in
other states). Bids cannot be contingent
on prior approved long-term contracts.

2.2.1.2 Eligible Commercial Operation Date and Other SMART projects are not eligible to

Requirements participate in this solicitation; projects
must enroll in the interconnecting
Distribution Company's Wholesale
Distribution Tariff; projects must enroll
in the Operational Parameters for
Energy Storage Systems Tariff; COD
requirement same as Transmission
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2.2.1.3 Pricing Requirements Conforming Forms of Pricing

2.2.1.4 Bidder Disclosure of Affiliations and Affiliate
Relationships

2.2.1.5 Contract Term

2.2.1.6 Capacity Requirements

2.1.1.7 Delivery Requirements

2.2.1.8 Interconnection Requirements

2.2.1.9 Proposal Completeness: Bidder Response Forms,
Form LTCs, and Form MOU

2.2.1.10 Bid Fees

2.2.2.1 Facilitate Financing of Energy Storage Systems

2.2.2.2 Site Control and Other Agreements
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See requirements for Environmental
Attribute LTCs

Same requirements as Transmission
projects

Same requirements as Transmission
projects

Distribution Projects must include a
commitment to take the steps outlined in
the ISO-NE tariff to screen for and, if
applicable, establish equivalent Capacity
Network Resource Capability.

Same requirements as Transmission
projects

Distribution Project proposals must
include a commitment to take the
necessary steps to qualify for equivalent
Capacity Network Resource Capability,
as defined by ISO-NE.

1.3.9 approval needed or describe why
approval is not necessary. All technical
reports or system impact studies should
approximate the ISO-NE
interconnection process, including but
not limited to clear documentation of
study technical and cost assumptions,
reasoning, and justification of such
assumptions.

Same requirements as Transmission
projects as applicable

Bidders of Distribution Projects will be
provided a standard form long-term
contract that will not be negotiable.

Same requirements as Transmission
projects

Same requirements as Transmission
projects

Same requirements as Transmission
projects



2.2.2.3 Technical and Logistical Viability Same requirements as Transmission

projects

2.2.2.4 Ability to Finance the Proposed Project Same requirements as Transmission
projects

2.2.2.5 Bidder Experience Same requirements as Transmission
projects

2.2.2.6 Providing Enhanced Electricity Reliability within Same requirements as Transmission

the Commonwealth projects

2.2.2.7 Abandonment Costs Same requirements as Transmission
projects

2.2.2.8 Adequately Demonstrate Project Viability in a Same requirements as Transmission

Commercially Reasonable Timeframe projects

2.2.2.9 Contribution to Employment; Economic Same requirements as Transmission

Development Benefits projects

2.2.2.10 Utilizing an Appropriate Tracking System to Same requirements as Transmission

Account and Enable for GWSA Goals projects

2.2.2.11 Discussion of Safety Plan and Environmental Same requirements as Transmission

Assessment projects

2.2.2.12 Benefits to Environmental Justice Populations and | Same requirements as Transmission
Low-Income Ratepayers in the Commonwealth, and projects
Transitioning Fossil Fuel Communities

2.2.2.13 Diversity, Equity and Inclusion Same requirements as Transmission
projects

2.2.3 Security Requirements Same requirements as Transmission
projects

2.2.4 Unreasonable Balance Sheet Impacts Same requirements as Transmission
projects

2.2.5 Shifting of Risks in Long-Term Contracts Distribution Projects will not be

provided the opportunity to mark-up or
negotiate the Long-Term Contracts
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Section A-1:  Certification, Project, and Pricing Data

The Certification, Project and Pricing Data (“CPPD”’) document is a Microsoft Excel workbook
that is provided on the website at www.MACleanEnergy.com. Each Transmission Project and
Distribution Project submitted by bidder must include a unique, accompanying CPPD document.
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Section A-2:  Executive Summary of the Proposal

The bidder is required to provide an executive summary of the project proposal that includes a
complete description of the proposed Energy Storage System bid, the proposed contract term and
pricing schedule, interconnection plan, the overall project schedule and other factors the bidder
deems to be important. A table summarizing proposal(s) including details such as storage project
location, interconnection location(s), capacity (MW), duration (hours), projected annual average
CPECs or Environmental Attributes (if applicable), energy storage technology to be deployed,
commercial operation date, pricing (e.g., $/CPEC, $/environmental attribute, $/MWh), etc. 1s
encouraged. Bidders submitting multiple Transmission Projects or Distribution Projects must
provide an executive summary for each project.
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Section A-3:  Operational Parameters and Operational Schedule

Please answer the following questions in Section A-3 for each Transmission Project and
Distribution Project being bid. If developing the project in phases, please break out information
for each phase.

3.1 Energy Storage System Operations Project Summary — Please provide the following:

1. Identii if New or Existing Facility, or an upgrade to Existing Facility: -
1. Technology Type (e.g., mechanical, chemical, thermal): _

111. Technology Description (e.g.. battery chemistry, thermal storage medium):

1v. Point of Interconnection Deliverability Restrictions (if any): -

v. Nameplate MW AC (at 100% project completion): -
vi. Net Contract MW AC (at 100% project completion): -

vii. Charge rate (MW): -
viil. Discharge rate (MW): -

x. Discharge Duration at Full-Rated Capacity (hours): _
x1. Charging Efficiency (%): -

xi1. Discharging Efficiency (%): -
x111. Round Trip Efficiency (%): -

x1v. Other Characteristics of your system, including, if applicable, but not limited
to: Depth of Discharge

xv. Max/ Min cycles per year, season, and per day:
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3.2 Describe the operation of the proposed Energy Storage System: (i.e. run hour limitations,
ramp rates, spinning reserves, regulation up, regulation down). Please provide proposed
operational management terms that memorialize the operational commitments of the facility.

Appendix — Page xi



3.3  Describe the location of the Energy Storage System, in terms of:
1. The anticipated interconnection point

1.  The value of the relative proximity of the system to large loads and/or any
clean energy generation facility, including any decreased risk of curtailment
and/or deferred investment for the generation facility

ii. How the location of the Energy Storage System may impact the operation of fossil-fuel based
generators (e.g. reduced ramping, peaker displacement, etc.)

1. If the project location is in proximity to other Energy Storage Systems
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1.  How the location was strategically located to maximize grid
benefits and align with transmission and distribution planning
priorities, such as deferring or eliminating the need for costly
transmission and distribution upgrades

3.4  Describe the proposed technology and equipment manufacturer by name and model
(include inverter characteristics if applicable).

3.5  Describe the viability and operational reliability of the proposed technology and track
record of the manufacturer. Provide examples of similar applications of the same size and scope
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and evidence of meeting operational delivery plans in other energy storage projects.

3.6  Please provide an Environmental Attribute delivery plan and a charge/discharge profile
for the proposed project, including supporting documentation. This documentation may be either
an hourly storage use schedule or planned charge and discharge schedule. In your plan, please
account for forecasted weather data and market assumptions over the life of the proposed
contract. The energy production/delivery profile must provide the expected Generation to be
delivered into the ISO-NE market settlement system by the Energy Storage System to allow the
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Evaluation Team to determine the reasonableness of your projections. Such information should
be consistent with the charge/discharge profile provided above and also considering any and all
constraints to physical delivery into ISO-NE. Describe the operation of the Energy Storage
System, including whether the proposed Energy Storage System will be classified as a Binary
Storage Facility or Continuous Storage Facility, the designation of the ISO-NE Markets that the
Energi Storage System would participate in, and the plan to operate in multiple ISO-NE

3.7  Please describe how, as a Qualified Energy Storage System as defined in 225 CMR 21.00
Clean Peak Energy Standard (CPS), the storage system will meet the CPS requirements to
operate primarily to store and discharge renewable energy. Specifically, please describe any co-
location or contractual pairing with an RPS qualified resource, describe/include plans for
charging coincident with periods of typically high renewable energy production, or include an
operational schedule in the Qualified Energy Storage System’s Interconnection Service
Agreement demonstrating that the Qualified Energy Storage System serves to resolve load flow
or power quality concerns otherwise associated with intermittent renewable energy resources.

requirements to operate primarily to store and discharge renewable energy,
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3.8  Please list and describe all anticipated revenue streams associated with the Energy
Storage System, including, but not limited to, the designation of the ISO-NE Markets that the
Energy Storage System would participate in, the plan to operate in multiple ISO-NE Markets,
and revenue streams from other third-party contracts/arrangements. For existing facilities,
describe existing operations, revenues, and participation in ISO-NE Markets and describe any
planned changes in operation, participation in ISO-NE Markets, and revenue streams.
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3.9 Maintenance Outage Requirements — Specify partial and complete planned outage
requirements in weeks or days for all generation facilities and associated facilities required for
the delivery of energy from the generation facilities to the delivery point. Also, list the number of
months required for the cycle to repeat (e.g., list time interval of minor and major overhauls, and

the duration of overhauls).

3.9  Operating Constraints — Specify all the expected operating constraints and operational
restrictions for the project (e.g., limits on the number of hours a unit may be operated per year or
unit of time or charge / discharge cycles per year).
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3.10 Degradation mitigation plan — If applicable to the proposal’s technology type, specify the
anticipated degradation rate (absent any mitigation) and plan for mitigation of output degradation
(e.g., augmentation schedules or over build plans).

Appendix — Page xviii



Section A-4:  Environmental Attribute Delivery Plan

4.1 For each Transmission Project and Distribution Project being bid, please provide
documentation and information demonstrating that the project will deliver into the Distribution
Companies’ NEPOOL GIS accounts, GIS Certificates representing CPECs and any other
Environmental Attributes, as applicable associated with the energy storage project. Please
describe whether transfer of all GIS Certificates is authorized under the current ISO-NE GIS
rules and protocols, or if a rule or protocol change is required. To the extent such change is
1‘eiuired, please provide details regarding the proposal and the process for implementing the
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Section A-S:  Financial and Legal

For all project-specific questions in Section A-5, if bidding in multiple Transmission Projects or
Distribution Projects, please answer each question for each Transmission Project or Distribution
Project being bid.

5.1 Except for existing Energy Storage Systems, which do not need to demonstrate that a
long-term contract under Section 83E is necessary to facilitate financing, please submit
mnformation and documentation that demonstrates that long-term contracts resulting from this
RFP Process would either permit the bidder to finance, or refinance, its proposal that would
otherwise not be financeable or assist the bidder in obtaining financing of its proposal.

5.2 Please provide a description of the business entity structure of the bidder’s organization
from a financial and legal perspective, including all general and limited partners, officers,
directors, managers, members and shareholders, involvement of any subsidiaries supporting the
project, and the providers of equity and debt during project development. Provide an
organization chart showing the relationship between the equity and debt participants and an
explanation of the relationships. For jointly owned facilities, identify all owners and their
respective interests, and document the Bidder’s right to submit a binding proposal.
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53 Please provide a description of the financing plan for the project, including construction
and term financing. The financing plan should address the following:

1. Who will finance the project (or are being considered to finance the project) and the
related financing mechanism or mechanisms that will be used (i.e. convertible debenture,
equity or other) including repayment schedules and conversion features

existing initial financial structure and projected financial structure.

existing initial financial structure and projected financial structure
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1.  Expected sources of debt and equity financing

1v.  Estimated construction and other costs to develop and operate the project

v.  The projected capital structure

The projected capital structure

vi.  Describe any agreements, both pre and post commercial operation date, entered into with
respect to equity ownership in the proposed project and any other financing arrangement.

vii.  In addition, the financing plan should address the status of the above activities as well as
the financing of development and permitting costs. All bidders are required to provide
this information.
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54 Please describe any financial commitments to enter into long-term contracts with
businesses, nonprofit organizations, a municipality or group of municipalities, or other sources of
long-term revenue.
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5.4  Please describe the status of the commitments with any offtakers, including any executed
agreements, provided that such agreements may be contingent on the project being selected for
contracting under this RFP.

5.5 Provide documentation illustrating the experience of the bidder in securing financing for
projects of similar size and technology. For each project previously financed provide the
following information:

1.  Project name and location

1.  Project type and size
1. Date of construction and permanent financing
1v.  Form of debt and equity financing

v.  Current status of the project

Project Experience 1: _
e I

e and size:
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Date of construction and permanent financing:

Form of debt and equity financing: _

Project Experience 2:

Project experience 3:

5.6  Please provide evidence that the bidder has the financial resources and financial strength
to comIilete and operate the project as planned, including contingencies for project delays or cost
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5.7  Please provide details of any financial difficulties by the bidder or any of its past or
present affiliates which impaired the viability and/or financing of the development and
construction of projects of similar type, size, and complexity of the proposed eligible project or
other large scale renewable energy project, including any past terminated projects and claims of
financial difficulties. Bidders must demonstrate how the proposed eligible project materially
differs from any past projects and demonstrate fully the financial viability of the project as bid.

5.8  Describe the assumptions applied by Bidder regarding forecast changes in project costs
during the contract term, interest rates over the development period, key input commodity prices,
and the methodology used to establish the project contingency amount. Additionally, describe
the assumptions made regarding forecasted revenue from other sources (including but not limited
to energy arbitrage, capacity and ancillary services markets, or other contractual arrangements)
as well as the measure of discount applied to the value of these other revenue streams. Bidder
must explain why these assumptions are reasonable and describe and quantify how the project as
proposed is designed to absorb sufficient risk to ensure the project can be successfully financed
at the proposed price.
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Provide complete copies of the most recent audited financial statement and annual report
f01 each bidder for each of the past three years; including affiliates of the bidder (if audited
statements are not available, reviewed or compiled statements are to be provided). Also, provide

the credit ratings from Standard & Poor’s and Moody’s (the senior unsecured long term debt
rating or if not available, the corporate rating) of the bidder and any affiliates and partners.

5.10 Please also include a list of the board of directors, officers and trustees for the past three
years and any persons who the bidder knows will become officers, board members or trustees.
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5.11 The bidder should demonstrate its ability (and/or the ability of its credit support provider)
to provide the required security, including its plan for doing so.

5.12  Provide a description of any current or recent credit issues/ credit rating downgrade
events regarding the bidder or affiliate entities raised by rating agencies, banks, or accounting

5.13  Describe the role of the Federal Investment Tax Credit (“ITC”), and any other incentives
or awards, on the financing of the project. In your response, please describe (a) your plan to
qualify for the ITC and the level of the ITC for which you plan to qualify, (b) the facilities,
mvestment in which, the ITC 1s expected to apply, (¢) your plan to utilize the tax credits and the
relationship to your financing plan, and (d) how qualification for the ITC is reflected in your
proposed pricing. Please also describe qualification plans, applicability and utilization of any
other Federal incentives or awards.

Bidders must clearly state their assumptions regarding the availability of federal or state tax
credits, subsidies, or grants or other incentives, including but not limited to those available under
the Inflation Reduction Act of 2022 (IRA), the Infrastructure Investment and Jobs Act of 2022,
and the One Big Beautiful Bill Act (the “OBBBA”).

Bidders should describe any plans to meet federal domestic content and labor requirements in
order to maximize federal tax credits available to the project under the IRA and the OBBBA.
Bidders must also describe plans to pursue state funding available to energy storage projects.

As part of the provisions of the OBBBA, the Bidder must describe the credibility and status of
compliance with “foreign entities of concern” (FEOC) and provide compliance documentation
(e.g. preparation of non-FEOC reports, certifications, or existing safe harbor provisions). In

addition to describing how bidder will qualify and demonstrate initial compliance with FEOC,

Appendix — Page xxviii



bidder must also provide a description of bidder’s plan to remain compliant throughout the life of
the project, including but not limited to retaining effective control of the project throughout its
lifecycle, to avoid any recapture of ITC.

5.14 Bidders must disclose any litigation or disputes in the last three-year period related to
projects developed, owned or managed by bidder or any of its affiliates in the United States, or
related to any energy product sale agreement.

Appendix — Page xxix



5.15 What is the expected operating life of the proposed project? What is the depreciation
period for all substantial physical aspects of the bid, including generation facilities, delivery
facilities to move power to the grid, and mandatory and voluntary transmission or distribution
system upgrades?

5.16 Has the bidder already obtained financing, or a commitment of financing, for the project?
If financing has not been obtained, explain how obtaining a long-term agreement as proposed
will help you in obtaining financing for the proposed project, in obtaining more favorable terms
for the financing of the proposed project, or in supporting the future capital investment.

5.17  State whether the bidder or its affiliates have executed agreements with respect to energy,
CPECs and/or capacity for the proposed project (including any agreements that have been
terminated) and provide information regarding the associated term and quantities, and whether
bidder has been alleged to have defaulted under or breached any such agreement. State whether
the bidder or its affiliates have submitted proposals to other buyers, the status of consideration of
such proposals, and the impact of such proposal(s), if they result in an executed contract or
contracts, on the proposal(s) submitted in response to this RFP.
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business in the energy sector.

transacting business in the energy sector:

5.18 Has Bidder, or any affiliate of Bidder, in the last five years, (a) consented to the
appointment of, or been taken in possession by, a receiver, trustee, custodian or liquidator of a
substantial part of its assets, (b) filed a bankruptcy petition in any bankruptcy court proceeding,
(c) answered, consented or sought relief under any bankruptcy or similar law or failed to obtain a
dismissal of an involuntary petition, (d) admitted i writing of its inability to pay its debts when
due, (e) made a general assignment for the benefit of creditors, (f) been the subject of an
mvoluntary proceeding seeking to adjudicate that Party bankrupt or insolvent, (g) sought
reorganization, arrangement, adjustment, or composition of it or its debt under any law relating
to bankruptcy, insolvency or reorganization or relief of debtors?

5.19 Briefly describe any known conflicts of interest between bidder or an affiliate of bidder
and any Distribution Company, or any affiliates of the foregoing.

5.20 Describe any litigation, disputes, claims, complaints or notices of violation or potential
violation involving the project or other energy storage projects involving the bidder or an
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affiliate of the bidder.

5.21 Describe any failures by the bidder and/or its affiliates to achieve commercial operation
dates under other long-term contracts. Bidders should also provide a credible description of how
the current proposed project will avoid similar project delays or development issues.

commercial operation date

5.22  Describe any litigation, disputes, claims or complaints involving the bidder or an affiliate
of bidder, against any Distribution Company or any affiliate of any Distribution Company.
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5.25 Describe any litigation, disputes, claims or complaints, or events of default or other
failure to satisfy contract obligations, or failure to deliver products, involving bidder or an
affiliate of bidder, and relating to the purchase or sale of energy, capacity or environmental
attributes or products.

5.23  Confirm that neither bidder nor any directors, employees or agents of bidder, nor any
affiliate of bidder are currently under investigation by any governmental agency, and that none
of the above have in the last four years been convicted or found liable for any act prohibited by
State or Federal law in any jurisdiction involving conspiracy, collusion or other impropriety with
resliect to bidding on any contract, or have been the subject of any debarment action (detail any

5.24  Identify all regulatory and other approvals needed by bidder to execute a binding sale

5.25 Describe how the project will conform to FERC’s applicable regulatory requirements,
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including, but not limited to, FERC requirements relating to allocation of transmission capacity
and open access, the justness and reasonableness of rates, the potential for undue preference or
discrimination, and affiliate dealings, if any. Describe how your proposed approach is consistent
with FERC precedent and ratemaking principles.

5.26 Describe and document any and all direct and indirect affiliations and affiliate
relationships, contractual, financial or otherwise in the past three years between the bidder and
one or more of the Distribution Companies and their affiliates, including all relationships in

Appendix — Page xxxiv



which one of the Distribution Companies or their affiliates has a financial or voting interest
(direct or indirect) in the bidder or the bidder’s proposed project. These relationships include:

. C miiorate or other joint arrangements, joint ventures, joint operations whether control

11.
111.
1v.

V.
V1.

Vil.

Vil

Minority ownership (50% or less investee);

Joint development agreements;

Project agreements;

Operating segments that are consolidated as part of the financial reporting process;
Related parties with common ownership;

Credit, debenture, and financing arrangements, whether a convertible equity feature is
present or not;

Wholly owned subsidiaries; and

Commercial (including real property) relationships with any Distribution Company
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Section A-6: Interconnection, Deliverability, and Reliability

Please answer the following questions in Section A-6 for each Transmission Project and
Distribution Project being bid:

6.1 Please provide documentation to show evidence of the interconnection request or
application to ISO-NE or the applicable Distribution Company. For Transmission Projects,
provide evidence of a commitment to interconnect to the ISO-NE PTF at a level equivalent to the
Capacity Capability Interconnection Standard, or alternatively at the Network Resource
Interconnection Standard under a Surplus Interconnection Service arrangement where the
Original Interconnection Customer receives Capacity Network Resource Interconnection
Service. For Distribution Projects, provide documentation describing the steps the project will
take to screen for and, if applicable, establish equivalent Capacity Network Resource Capability
(eCNRC) Please describe the status of any planned interconnection to the grid.

6.2  Provide studies that describe the Project’s electrical system performance, its impact to the
reliability of the New England Transmission system, how the project would satisfy ISO NE’s
1.3.9 requirements, and how the project, for Transmission Projects, will interconnect at an
equivalent to the Capacity Capability Interconnection Standard or, for Distribution Projects,
establish eCNRC. Projects that do not have 1.3.9 approval from ISO-NE must include technical
reports or system impact studies that approximate the ISO-NE interconnection process, including
but not limited to clear documentation of study technical and cost assumptions, reasoning, and
justification of such assumptions. All projects must also provide analysis that approximates the
ISO-NE CCIS interconnection analysis as defined in the applicable ISO-NE Planning
Procedure(s). Please also provide the status and expected completion date of any additional
interconnection studies already underway with ISO-NE and/or the transmission owner. All
studies must follow the current ISO-NE interconnection procedures and detail any assumptions
regarding resources ahead of the Project in the ISO-NE interconnection process as defined in the
ISO-NE tariff and/or Planning Procedure(s). All network upgrades identified in these studies
must be clearly documented and included in the bid price. Provide a copy of an interconnection
agreement, if any, executed by the bidder with respect to the proposed project. If an
interconnection agreement has not been executed, please provide the steps that need to be
completed before an interconnection agreement can be executed and the associated timeline.

1. Coii of completed 1.3.9 approval or 1.3.9-equivalent study attached: LI If none, please

ii.  Copy of completed CCIS-equivalent study attached: 1 If none, please explain:
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1.  Copy of Interconnection Agreement attached: [J If none, please explain:

iv.  Additionally, any other studies undertaken by ISO-NE, the Distribution Company(s), or
the bidder must be provided‘

6.3  If multiple Transmission Project interconnection requests or Distribution Project
interconnection applications have been made, please specify all such active requests which have
not been superseded by subsequent requests and information regarding the status of each.
Provide copies of any requests made and studies completed.

6.4  Please provide cost estimates for any and all necessary network (transmission and/or
distribution) upgrades identified in the studies identified in 6.2, or otherwise known to the
bidder, and any payments that have been made towards those upgrades.

6.5 Provide the electrical models for both Transmission and Distribution Projects for
transmission level power flow analysis of all energy resources supporting the proposed project in
accordance with the filing requirements of the ISO-NE Tariff Schedule 22 and 23. Distribution
Projects should indicate the substation bus (not feeder) at which injected power is expected.
NOTE: Short-circuit, stability, and PSCAD models are not required.

1.  Power flow modeling data attached: [J If none, please explain:

—

6.6  Provide a copy of an electrical one-line diagram showing the interconnection facilities,
the relevant facilities of the transmission and/or distribution provider, and any required network
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upgrades identified in the studies required in section 6.8 of this document

1. Electrical one-line diagram attached:. If none, please explain:

6.7  Specify and describe the current or new interconnection facilities (lines, transformers,
switching equipment, system protection and controls, etc.) that bidder owns or is intending to
construct or have constructed in order to deliver the proposed energy, to the extent presently

6.8  Please detail with supporting information and studies (as available) that the
production/delivery profile contemplated in your proposal reflects constraints or curtailments, if
any, after the upgrades that are expected to take place for a Transmission Project, pursuant to
interconnection at an equivalent to the CCIS. For a Distribution Project, detail any transmission
or distribution upgrades expected to take place to establish eCNRC, to the extent presently
known. If you are planning to make voluntary upgrades beyond those associated with the CCIS-
equivalent standard or the eCNRC, please describe the transmission and/or distribution network
upgrades necessary, their estimated cost (for which the bidder would have cost responsibility),
and the impact on the proposed generation schedule by reducing remaining constraints or
curtailments.

Appendix — Page xxxviii



Section A-7: Siting, Permitting and Community Support

Please answer the following questions in Section A-7 for each Transmission Project and
Distribution Project being bid:

7.1 This section addresses permitting and other regulatory issues associated with project
siting, development and operations for all phases of the project (including generation, delivery,
storage, interconnection, etc.), and in all jurisdictions (state, local, federal). Provide a site plan
(or plans) including a map (or maps) that clearly identifies the location of the proposed project
site, energy storage project locations, the assumed right-of-way width, the total acreage for the
Energy Storage System, the anticipated interconnection point (or, if applicable, multiple
interconnection points), the related transmission and interconnection facilities, deployment
facilities, and the relationship of the site to other local infrastructure, including transmission and
distribution facilities, roadways, federal and state waters, and waterways. In addition to
providing the required map(s), provide a site layout plan which illustrates the location of all
major equipment and facilities described above

7.2  Identify any real property rights (e.g., fee-owned parcels, rights-of-way, development
rights or easements or leases, or options to purchase or lease) that provide the right to use the
energy storage site any rights of way needed for interconnection.

1. Does the project have a right to use the eligible facility site for the entire proposed term

of the LTC |e.oi.. bi virtue of ownershii or land development rights obtained from the

1.  Ifso, please detail the bidder’s rights to control the Energy Storage System site and
interconnection locations.
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1. Describe the status of acquisition of real property rights, any options in place for the
exercise of these rights and describe the plan for securing the necessary real property
rights, including the proposed timeline. Include these plans and the timeline in the overall
project timeline.

1v.  Identify any joint use of existing or proposed real property rights

v.  Provide a copy of each of the leases, agreements, including option agreements,
easements, rights of way and related documents granting the right to use the energy
storage system site and transmission and interconnection locations (and applicable letters
of intent if formal agreements have not been executed)

7.3 Provide evidence that the Energy Storage System site and interconnection locations are
properly zoned or permitted. If the Energy Storage System site and interconnection locations are
not currently zoned or permitted properly, identify present and required zoning and/or land use
designations and permits and provide a permitting plan and timeline to secure the necessary
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7.4  Permitting plan and timeline - Enter appropriate explanation in this space or reference

7.5 Provide a description of the area surrounding the Energy Storage System site and
interconnection locations, including a description of the local zoning, flood plain and aquifer
information, existing land or waterway use, and setting.

7.6 If the bidder does not have interconnection facilities site control describe
the status of the plan to obtain that control.
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7.6 Provide a list of all the permits, licenses, and environmental assessments and/or
environmental impact statements required to construct and operate the project and progress
towards each of them to date. Along with this list, identify the governmental agencies and
municipalities that are responsible for issuing approval of all the permits, licenses, and
environmental assessments and/or environmental impact statements. If a bidder has secured any
permit or has applied for a permit, please indicate this in the response.

E
L1
—
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7.7  Provide the anticipated timeline for seeking and receiving the required permits, licenses,
and environmental assessments and/or environmental impact statements. Include a project
approval assessment which describes, in narrative form, each segment of the process, the
required permit or approval, the status of the request or application and the basis for projection of
success bi the milestone date. All requirements should be included in the project schedule in

7.9 Provide information (a) demonstrating past and current productive relationships with host
communities, federally recognized and state acknowledged tribes, Environmental Justice
communities and other stakeholders; and (b) demonstrating your track record of avoiding,
minimizing, and mitigating environmental, tribal, and environmental justice impacts from energy
storage projects similar to the proposed project.
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7.8  Provide documentation identifying the level of public support for the project including
letters from public officials, newspaper articles, etc. Include information on specific host
community and localized support and/or opposition to the project of which the bidder is aware.
Provide copies of any agreements with communities and other constituencies impacted by the
project. Provide a stakeholder map and a plan for community engagement activities and targeted

stakeholder outreach.
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Section A-8:  Safety Plan

Please answer the following questions in Section A-8 for each Transmission Project and
Distribution Project being bid:

8.1 Please attach as detailed a safety plan as possible, given the stage of the project, which
demonstrates compliance or intent to comply with all relevant federal, state, and local laws,
codes, and standards. Safety plans must at a minimum comprise the following elements:

1.  Energy Storage System project drawings: Provide final, draft, or preliminary project
drawings, including as much detail as known at the time of bid submission.

1. Fire protection datasheets: Provide final, draft, or proposed technology fire protection
system datasheets for the project.

1. UL equipment listings and certifications: List plans to comply with the applicable UL
equipment listings and certifications. Optionally, bidders may provide supplemental
commentary related to UL equipment listings and certifications that they believe may be
relevant or useful to the Evaluation Team for the purpose of evaluating the bid.

1v.  Hazard mitigation analysis: Provide a final, draft, or plans to develop a project site-
specific Hazard Mitigation Analysis (HMA), addressing thermal runaway, mechanical
failures, and other potential equipment failures.
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Emergency response plan: Provide a final, draft, or plans to develop a project site-specific
Emergency Response Plan (ERP).

v.  Safety training materials: Provide final, draft, or plans to develop project site-specific
safety training materials.

Safety Plan

vi.  Explosion control: Provide final, draft, or plans to develop project-specific explosion
control designs, including plans to comply with the applicable UL test results standards
and plans to comply with applicable NFPA requirements.
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8.2  Please include a discussion on incident preparedness and address all steps the project has
taken to avoid potential safety issues, mitigate safety issues when they occur, and protect
property, personnel, and the surrounding community.

83 Please describe plans and measures to operate the facility safely, including but not limited
to monitoring and maintenance procedures, mitigation features and potential failure modes.
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Please describe consequences resulting from various levels of potential failures and
safety events.

e Thermal runawa
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e Environmental

8.5 Please discuss intentions to continuously improve the safety practices while operating the
facility, such as plans for regular safety audits and feedback mechanisms.

8.6  Please describe reporting protocols, both internally and externally.
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8.7 Please describe bidder’s experience employing safety plans for similar projects currently
under construction or in operation, including bidder’s approach to risk assessment, design
standards, and coordination with local authorities and emergency responders. Please describe
how bidder’s safety protocols have evolved over time.
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8.8  Have any of bidder’s prior projects experienced fire incidents, thermal events, or related
safety concerns? If so, please summarize the circumstances, response actions taken, and lessons
learned for each relevant facility and location.

8.9  The project is encouraged to include testimonials and statements of support from local
governments and first responder organizations to demonstrate robust stakeholder communication
and participation in the project’s safety plan. Please also provide evidence of community
engagement towards acceptance of the facility, or a plan to work towards such engagement and

Appendix — Page li



Section A-9:  Engineering and Technology; Commercial Access to

This section includes questions pertinent to the engineering design and project technology. This
section must be completed for all aspects of a project including but not limited to the Energy
Storage System and associated operational plan and interconnection facilities. Bidders should
provide information about the specific technology or equipment including the track record of the
technoloEy and equipment and other information as necessary to demonstrate that the technology

Please answer the following questions in Section A-9 for each Transmission Project and
Distribution Project being bid:

9.1

iii.

1v.

Vi.
Vil.

Vviil.

iX.

Provide a reasonable but preliminary engineering plan which includes the following

Type of energy storage technology (e.g., mechanical, chemical, thermal) and the specific
details of the energy storage technology and how it works

Major equipment to be used including the components of the energy storage technology
itself and surrounding system (e.g., inverter, enclosures, HVAC, meters, electrical and
communication equipment, fire suppression).

Manufacturer of each of the equipment components listed above as well as the location of
where each component will be manufactured.

Status of acquisition of the equipment components, including whether orders are in place
and/ or production slots secured

Whether the bidder has a contract for the equipment. If not, describe the bidder’s plan for
securing equipment and the status of any pertinent commercial arrangements

Equipment vendors selected/considered
Track record of equipment operations, including safety record

Include all UL certifications and other relevant industry codes and standards for key
equipment including but not limited to storage modules, power conversion system, and/or
integrated product certifications

Description of equipment warranties and guarantees, including terms and expiration

If the equipment manufacturer has not yet been selected, identify in the equipment
ﬁrocurement strategy the factors under consideration for selecting the preferred
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i. T 1'ie oi energy storage

ii. Major equipment to be

jii. Manuiacmrer of each

iv. Status of acquisition

vi. Equipment vendors
selected/considered

vii. Track record of
equipment operations

viii. C ern'izcarions and

ix. Warranties and guarantees
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9.2  If the bidder has not yet selected the major equipment for a project, please provide a list
of the key equipment suppliers under consideration.

9.3  Please identify the same or similar equipment by the same manufacturer that are
presently in commercial operation including the number installed, installed capacity and
estimated generation for the past three years.

9.4 For less mature technologies or equipment, provide evidence (including
identifying specific applications) that the technology or equipment to be
employed for energy production is ready for transfer to the design and
construction phases. Also, address how the status of the technology or
equipment is being considered in the financial and permitting plans for the

iroi ect. Provide the status of testing/qualification for any equipment in

9.4  Please indicate if the bidder has a full and complete list of equipment needed for all
physical aspects of the bid, including the Energy Storage System and all equipment required for
the System to fulfill its operational plan, and mandatory and voluntary transmission or
distribution system upgrades. Include OEM-supplied data sheets for all equipment. If bidder does
not have a full and complete list of equipment, identify the areas of uncertainty and when the full
and complete list of equipment will be identified.

9.5  Please indicate if the bidder has secured its equipment for all physical aspects of the bid,
including the Energy Storage System and all equipment required for the System to fulfill its
operational plan, and mandatory and voluntary transmission or distribution system upgrades. If
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not, identify the long-lead equipment and describe the timing for securing this equipment.

9.6  Does bidder intend to propose any technology (1) that it, its affiliates or parent companies
have used in a prior project, (2) that has been involved in a fire or thermal event anywhere in the
world and (3) that necessitated a root cause analysis? If yes, please submit the root cause analysis
and related documentation as part of the bid package. If no, please state that this question is not
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Section A-10: Project Schedule

A bidder must demonstrate that its proposal can be developed, permitted, financed, and
constructed and be technically viable within a commercially reasonable timeframe. The bidder is
required to provide sufficient information and documentation that shows that the bidder’s
resources, process and schedule are adequate for the acquisition of all rights, permits and
approvals for all aspects of the project and for the financing of the project consistent with the
proposed project milestone dates.

Bidders are required to provide a complete critical path schedule for the project from the notice
of selection of the project for contract consideration to the start of commercial operations. For
each project element, list the start and end date. The proposal must include a schedule with
reasonable detail that demonstrates that the bidder has provided sufficient time for the
application for, and receipt of, necessary permits, approvals, other commitments, project
financing, completion of design work, and equipment procurement and construction in order to
credibly complete the project reasonably consistent with the proposed Commercial Operation
Date, meaning that the project 1s more likely than not to come online by the date that is projected
within the proposal. If a bidder is developing the project in phases, it should include a schedule
for each phase. For Transmission Projects, the bidder should include critical milestones in its
markup to the Form LTC that are consistent with its proposal and are reasonably achievable.

Please answer the following questions in Section A-10 for each Transmission Project and
Distribution Project being bid:

10.1 Identify the elements on the critical path. The schedule should include, at a minimum,
preliminary engineering, financing, acquisition of real property rights, Federal, state and/or local
permits, licenses, environmental assessments and/or environmental impact statements (including
anticipated permit submittal and approval dates), completion of interconnection studies and
approvals, procurement, facility contracts, start of construction, construction schedule, and any
other requirements that could influence the project schedule and the commercial operation date.
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10.2  Describe and demonstrate that the project is more likely than not to come online by the
commercial operation date that is projected within the proposal, as evidenced by documents filed
by the bidder showing the following:

1l
111.
1v.

V.

V1.

<

11.

Commencement of permitting processes;

A plan for completing all permitting processes;

Environmental assessment;

Viable financing plans along with detailed information requested in Section 2.2.2.4;
Viable installation and electrical interconnection plans;

Material progress towards the acquisition of all real property rights; and

Evidence of material vendor activity.

Commencement of permitting processes._
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Environmental assessment.

Viable installation and electrical interconnection plans.

Evidence of material vendor activi
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10.3  Detail the status of all critical path items, such as receipt of all necessary siting,
environmental, and ISO-NE or interconnecting Distribution Company approvals.
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Section A-11: Construction and Logistics

This section of the proposal addresses necessary arrangements and processes for assembly, and
deployment of major project components, including the Energy Storage System and all
equipment required for the system to fulfill its operational plan, and other major components
associated with delivery facilities.

Please provide a construction plan that captures the following objectives. If the project is being
developed in phases, please break out the construction plan for each phase. Please answer the
followini questions in Section A-11 for each Transmission Project and Distribution Project

11.1 Please list the major tasks or steps associated with deployment of the proposed project
and any necessary specialized equipment.
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11.2  Please describe the proposed approach for staging and deployment of major project
components to the project site.
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11.3  List the party (e.g. the bidder, or equipment/service providers under contract to the
bidder) responsible for each deployment activity and describe the role of each party. Describe the
status of bidder’s contractual agreements with third-party equipment/service providers.
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Section A-12: Operations and Maintenance

Projects that can demonstrate that the operation and maintenance (“O&M”) plan, level of
funding, and mechanism for funding will ensure reliable operations of all aspects of the project
during the term of the contract are preferred.

Please answer the following questions in Section A-12 for each Transmission Project and
Distribution Project being bid:

12.1 Provide an O&M plan for the project that demonstrates the long-term operational
viability of the proposed project. The plan should include the location of the O&M base, a
discussion of the staffing levels proposed for the project, the expected role of the project sponsor
or equipment manufacturer/outside contractor, scheduling of major maintenance activity, and the
plan for testing equipment.
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12.2 Describe in detail the proposed O&M funding mechanism and funding levels to support
planned and unplanned O&M requirements.

12.2  Describe the terms (or expected terms) of the warranties and/or guarantees on major
equipment that the bidder is utilizing or proposing to utilize.
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12.3  Describe the status of the project sponsor in securing any O&M agreements or contracts.
Include a discussion of the sponsor’s plan for securing a medium-term or long-term O&M
contract, including the expected provider of O&M services.

12.4  Provide examples of the bidder’s experience with O&M services for other similar
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Section A-13: Project Management and Experience

Bidders are required to demonstrate project experience and management capability to
successfully develop and operate all aspects of the project proposed. The Evaluation Team is
particularly interested in project teams that have demonstrated success in projects of similar type,
size and technology and can demonstrate an ability to work together effectively to bring the
project to commercial operation in a timely fashion.

For all project-specific questions in Section A-13, if bidding in multiple Transmission Projects or
Distribution Projects, please answer each question for each Transmission Project or Distribution

Project being bid.

13.1 Provide an organizational chart for the project that lists the project participants and
identifies the corporate structure, including general and limited partners.

13.2  Provide statements that list the specific experience of the bidder and each of the project
participants (including, when applicable, the bidder, partners, and proposed contractors), in
developing, financing, owning, and operating generating and delivery facilities, other projects of
similar type, size and technology, and any evidence that the project participants have worked
jointly on other projects.
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13.3 Provide a management chart that lists the key personnel dedicated to this project and
provide resumes of the key personnel. Key personnel of the bidder’s development team having

substantial project management responsibilities must have:

1. Successfully developed and/or operated one or more projects of similar size or
complexity or requiring similar skill sets; and

Experience in financing power generation projects (or have the financial means to finance
the project on the bidder’s balance sheet).

11.
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13.4  Provide a listing of all projects the project sponsor has successfully developed or that are
currently under construction. Provide the following information as part of the response:

1.
11.
111.
1v.
V.
V1.

Vii.

Name of the project

Location of the project

Project type, size and technology

Commercial operation date

Availability factor of the project for the past three years
Safety record

References, including the names and current addresses and telephone numbers of
individuals to contact for each reference.

13.5

If the bidder’s previous project experience is primarily or entirely outside of

Massachusetts and/or the Northeast, describe how the skills and perspectives of this non-local
experience will be beneficial to successfully developing the bid(s) under this RFP.

—
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13.6  With regard to the bidder’s project team, identify and describe the entity responsible for
the following, as applicable:

11.

111.

1v.

Vil.

13.7

Construction Period Lender: _

Operating Period Lender and/or Tax Equity Provider: -

Financial Advisor: -

Environmental Consultant:

Operator and Manager:

Transmission/Delivery Consultant -

Legal Counse! — [ N

Describe the experience and expertise of the bidder and project team needed to

successfully develop, finance, construct, and operate and maintain its proposed eligible project
on schedule and according to the bidder’s commitments to a competitive procurement process.

Describe the Bidder’s continuity of corporate management through successful project
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13.8  Describe the Bidder’s track record developing similar projects, including consideration of
any project delays, amendments, defaults, and performance issues, including on prior long-term
contracts. Describe any prior failures to achieve commercial operation dates under other
contracts and provide a credible description of how the current proposed project will avoid

similar project delays or development issues if applicable.
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13.9 Describe the bidder’s relevant experience supporting similar projects in a state or federal
regulatory or judicial forum. This experience can be established with examples of one or more
key member(s) of the development team advocating in favor of a similar project in a regulatory
proceeding, before a court, or in another tribunal.
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13.10 If the bidder or any of its past or present affiliates has either (1) been involved with a
complex development project that failed, was withdrawn, or otherwise did not proceed, or (2)
defaulted under, or agreed to terminate a contract for a complex development project, then the

bidder should provide relevant details.
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Section A-14: Economic Development and Employment Benefits,
Transitioning Fossil Fuel Communities, Benefits to Low Income
Rateﬁaiers and Environmental Justice Communities, and Other

For all project-specific questions in Section A-14, if bidding in multiple Transmission Projects or
Distribution Projects, please answer each question for each Transmission Project or Distribution
Project being bid:

14.1 Please provide an estimate of the number of jobs to be created directly during project
development and construction, and during operations, and a general description of the types of
jobs created, duration of employment, estimated annual compensation, the employer(s) for such
jobs, and the location. Employment impacts should be broken out by state and the region as a
whole and highlight any impacts in economically distressed areas, including former fossil fuel
communities. Please treat the development, construction, and operation and maintenance periods
separately in your response. All information provided must be measurable.

14.2  Please describe employment opportunities for members of federally recognized and state
acknowledged tribes in the Commonwealth, workers from low-income communities and
certified minority-owned and women-owned small business enterprises in the Commonwealth,
as well residents of any Environmental Justice neighborhoods impacted by the project.
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14.3  Please describe project support for workforce harmony and community benefits through
Community Benefits Agreements and workforce agreements with appropriate labor
organizations for construction, renovation, reconstruction, alteration, installation, demolition,
expansion, maintenance and repair, if applicable.

througch Community Benefits Agreements and workforce agreements

14.4  Please describe the status of any contractual commitments with respect to direct job
creation and provide any pertinent agreements that have been executed, if applicable.

14.5 Please describe and quantify any other economic activity or development expected to
result directly from the proposed project. Impacts should be broken out by state and the region as
a whole and highlight any impacts in economically distressed areas or former fossil fuel
communities. Direct economic activity/development will be evaluated based on scale relative to
project size, credibility and firmness. Preference will be given to commitments that secure long-
term benefits; begin to provide benefits during project development, construction, installation,
and the first five years of operations; direct benefits to Environmental Justice populations and
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host communities.

14.6 Please demonstrate any benefits to low-income ratepayers in the Commonwealth and
describe how the project minimizes and mitigates, to the extent feasible, ratepayer impacts.
Benefits to low-income ratepayers may include, but are not limited to, projects that reduce the
energy burden for low-income ratepayers through energy efficiency or renewable energy
upgrades; direct funding of rate relief through grant programs, support of existing community
programs or other funding opportunities. Describe the impact, if any, those benefits will have on
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the cost of the project.

Please describe benefits to transitioning fossil fuel communities, including how the community
can be described as a fossil fuel community, including but not limited to hosting fossil fuel
infrastructure such as fuel storage, delivery facilities, or fossil fuel generation facilities.

14.7  Please provide a diversity, equity and inclusion plan that includes a Workforce Diversity
Plan and the Supplier Diversity Program Plan as outlined in Section 2.2.2.13 of the RFP.
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14.8 Please describe the strategy and mechanisms to track and report on any applicable
commitments, including progress in achieving promised employment and economic benefits and
the goals in the diversity, equity and inclusion plan, based on the template provided in the Form
MOU with DOER and any other supplemental plans for tracking and reporting.

1
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149 Please provide a marked version of the Form MOU with DOER for this solicitation
showing any specific proposed changes to the Form MOU. Bidders are discouraged from
proposing any material changes or conditions to the Form MOU and any such changes will be

considered in the Stage Two Qualitative Evaluation.

14.10 Please propose a strategy plan to track and report on the status of environmental justice
impacts, and engagement and employment (training, recruitment and hiring goals) opportunities,
based on the template provided in the Form MOU with DOER and any other supplemental plans

for tracking and reporting.

14.11 Please describe experience with stakeholder engagement showing demonstrated past and
current productive relationships with environmental, commercial and residential stakeholders,
federally recognized and state acknowledged tribes, Environmental Justice, and track record of
avoiding, minimizing, and mitigating environmental, tribal, environmental justice, and onshore

impacts from projects similar to the proposed project.
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14.12 Please describe extent to which the project demonstrates that it avoids, minimizes, or
mitigates, to the maximum extent practicable, environmental impacts. Preliminary
characterization of the potential environmental impacts facility and other infrastructure from pre-

construction through the duration of the project,
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14.13 Please describe extent to which the project demonstrates that it avoids, minimizes, or
mitigates, to the maximum extent practicable, negative impacts on Environmental Justice

populations and host communities, and extent to which the project directs positive benefits from
the project to those communities.
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Section A-15: Exception to Form Long-Term Contract

For Transmission Projects, please attach an explanation of any exceptions to the Form Long
Term Contract set forth in Appendices B-1 and B-2. Comments to the proposed Form Long-
Term Contract must include any specific alternative provisions in a redline format to the Form
Long-Term Contract. If the bidder is proposing a phased project with each phase covered by a
separate contract, the bidder should provide separate contracts for each phase with specific
alternative provisions to the Form PPA in redline format.

Bidders are discouraged from proposing material changes to the Form Long-Term
Contract. As provided in Section 2.2.5, the Distribution Companies reserve the right to
reject certain mark-ups that add additional cost or risk. Selection of a project does not
mean acceptance of the Bidder’s mark-ups as bid.

Bidders of Distribution Projects may not change the Form Long-Term Contract.
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