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Section 83E 

Request for Proposal 

Application Form 

 

 

Applicant Information 

Applicant: SunNet Development LLC 

Contact: Sreemohan 

Address:  

Phone:  

Email:
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Instructions for Distribution Project Bid Packages 

 

As described in Section Error! Reference source not found., bidders may submit multiple 

Distribution Project proposals as part of a bid package that could include common aspects for 

each bid (e.g. bidder experience). Even though there may be common bid aspects, each project 

proposal shall be considered separately.  

For these Distribution Project packages, bidders should submit one copy of Appendix A: Bidder 

Response Package that provides information for the common aspects of the bid package. These 

common aspects are described below, both as to the RFP and the Appendix A. Bidders should 

only provide multiple versions of specific Appendix A subsections, as required, for each 

individual project.  

For example, if a bidder has one Transmission Project (Project A) and three distribution projects 

(Projects B, C, D), the Bidder should submit one complete Bidder Response Form for Project A, 

one Bidder Response Form with all Common Distribution responses for Project B, C, and D, and 

individual Bidder Response subsections for each Project B, C, and D. 

Stage 1 - Eligibility, Threshold, and Other Minimum 

Requirements 

Distribution Project versus 

Transmission Project 

2.2.1.1 Eligible Project Size Minimum bid size greater than 1MW; 

Bidders may submit multiple projects 

(i.e. a portfolio of projects) which must 

clearly define each project size; Bidders 

submitting multiple Distribution 

Projects can make any of their 

Distribution Projects contingent upon 

other proposals within this solicitation. 

Bidders may not submit proposals that 

are positively contingent on 

circumstances outside the acceptance of 

a proposal in this solicitation (e.g., 

proposals accepted in solicitations in 

other states). Bids cannot be contingent 

on prior approved long-term contracts. 

2.2.1.2 Eligible Commercial Operation Date and Other 

Requirements 

SMART projects are not eligible to 

participate in this solicitation; projects 

must enroll in the interconnecting 

Distribution Company's Wholesale 

Distribution Tariff; projects must enroll 

in the Operational Parameters for 

Energy Storage Systems Tariff; COD 

requirement same as Transmission 
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2.2.1.3 Pricing Requirements Conforming Forms of Pricing  See requirements for Environmental 

Attribute LTCs 

2.2.1.4 Bidder Disclosure of Affiliations and Affiliate 

Relationships  

Same requirements as Transmission 

projects 

2.2.1.5 Contract Term  Same requirements as Transmission 

projects 

2.2.1.6 Capacity Requirements Distribution Projects must include a 

commitment to take the steps outlined in 

the ISO-NE tariff to screen for and, if 

applicable, establish equivalent Capacity 

Network Resource Capability. 

2.1.1.7 Delivery Requirements Same requirements as Transmission 

projects 

2.2.1.8 Interconnection Requirements Distribution Project proposals must 

include a commitment to take the 

necessary steps to qualify for equivalent 

Capacity Network Resource Capability, 

as defined by ISO-NE.  

 
I.3.9 approval needed or describe why 

approval is not necessary. All technical 

reports or system impact studies should 

approximate the ISO-NE 

interconnection process, including but 

not limited to clear documentation of 

study technical and cost assumptions, 

reasoning, and justification of such 

assumptions.   

 
Same requirements as Transmission 

projects as applicable 

2.2.1.9 Proposal Completeness: Bidder Response Forms, 

Form LTCs, and Form MOU 

Bidders of Distribution Projects will be 

provided a standard form long-term 

contract that will not be negotiable. 

2.2.1.10 Bid Fees Same requirements as Transmission 

projects 

2.2.2.1 Facilitate Financing of Energy Storage Systems  Same requirements as Transmission 

projects 

2.2.2.2 Site Control and Other Agreements Same requirements as Transmission 

projects 
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2.2.2.3 Technical and Logistical Viability  Same requirements as Transmission 

projects 

2.2.2.4 Ability to Finance the Proposed Project  Same requirements as Transmission 

projects 

2.2.2.5 Bidder Experience Same requirements as Transmission 

projects 

2.2.2.6 Providing Enhanced Electricity Reliability within 

the Commonwealth 

Same requirements as Transmission 

projects 

2.2.2.7 Abandonment Costs Same requirements as Transmission 

projects 

2.2.2.8 Adequately Demonstrate Project Viability in a 

Commercially Reasonable Timeframe  

Same requirements as Transmission 

projects 

2.2.2.9 Contribution to Employment; Economic 

Development Benefits  

Same requirements as Transmission 

projects 

2.2.2.10 Utilizing an Appropriate Tracking System to 

Account and Enable for GWSA Goals  

Same requirements as Transmission 

projects 

2.2.2.11 Discussion of Safety Plan and Environmental 

Assessment  

Same requirements as Transmission 

projects 

2.2.2.12 Benefits to Environmental Justice Populations and 

Low-Income Ratepayers in the Commonwealth, and 

Transitioning Fossil Fuel Communities 

Same requirements as Transmission 

projects 

2.2.2.13 Diversity, Equity and Inclusion Same requirements as Transmission 

projects 

2.2.3 Security Requirements Same requirements as Transmission 

projects 

2.2.4 Unreasonable Balance Sheet Impacts  Same requirements as Transmission 

projects 

2.2.5 Shifting of Risks in Long-Term Contracts  Distribution Projects will not be 

provided the opportunity to mark-up or 

negotiate the Long-Term Contracts 
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Certification, Project, and Pricing Data 

The Certification, Project and Pricing Data (“CPPD”) document is a Microsoft Excel workbook 

that is provided on the website at www.MACleanEnergy.com. Each Transmission Project and 

Distribution Project submitted by bidder must include a unique, accompanying CPPD document. 

 

  

http://www.macleanenergy.com/
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Executive Summary of the Proposal 

The bidder is required to provide an executive summary of the project proposal that includes a 

complete description of the proposed Energy Storage System bid, the proposed contract term and 

pricing schedule, interconnection plan, the overall project schedule and other factors the bidder 

deems to be important. A table summarizing proposal(s) including details such as storage project 

location, interconnection location(s), capacity (MW), duration (hours), projected annual average 

CPECs or Environmental Attributes (if applicable), energy storage technology to be deployed, 

commercial operation date, pricing (e.g., $/CPEC, $/environmental attribute, $/MWh), etc. is 

encouraged. Bidders submitting multiple Transmission Projects or Distribution Projects must 

provide an executive summary for each project. 
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Operational Parameters and Operational Schedule 

Please answer the following questions in Section A-3 for each Transmission Project and 

Distribution Project being bid. If developing the project in phases, please break out information 

for each phase. 
 

Energy Storage System Operations Project Summary – Please provide the following: 

i. Identify if New or Existing Facility, or an upgrade to Existing Facility: 
 

ii. Technology Type (e.g., mechanical, chemical, thermal):  

iii. Technology Description (e.g., battery chemistry, thermal storage medium):  

iv. Point of Interconnection Deliverability Restrictions (if any):  

 

v. Nameplate MW AC (at 100% project completion):

vi. Net Contract MW AC (at 100% project completion:

vii. Charge rate (MW):

viii. Discharge rate (MW):

ix. Storage Energy (MWh):

x. Discharge Duration at Full-Rated Capacity (hours):
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xi. Charging Efficiency (%):

xii. Discharging Efficiency (%):

xiii. Round Trip Efficiency (%):  

xiv. Other Characteristics of your system, including, if applicable, but not limited 

to: Depth of Discharge (%), Full Duty Cycle, etc.:

 

 

xv. Max/ Min cycles per year, season, and per day:  

 

Describe the operation of the proposed Energy Storage System: (i.e. run hour limitations, ramp 

rates, spinning reserves, regulation up, regulation down). Please provide proposed operational 

management terms that memorialize the operational commitments of the facility. 
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Describe the location of the Energy Storage System, in terms of: 

i. The anticipated interconnection point 

 

ii. The value of the relative proximity of the system to large loads and/or any 

clean energy generation facility, including any decreased risk of curtailment 

and/or deferred investment for the generation facility 
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ii.  How the location of the Energy Storage System may impact the operation of fossil-fuel based 

generators (e.g. reduced ramping, peaker displacement, etc.) 

ii. If the project location is in proximity to other Energy Storage Systems 

 

 

Describe the proposed technology and equipment manufacturer by name and model (include 

inverter characteristics if applicable). 
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Describe the viability and operational reliability of the proposed technology and track record of 

the manufacturer. Provide examples of similar applications of the same size and scope and 

evidence of meeting operational delivery plans in other energy storage projects. 
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Please provide an Environmental Attribute delivery plan and a charge/discharge profile for the 

proposed project, including supporting documentation. This documentation may be either an 

hourly storage use schedule or planned charge and discharge schedule. In your plan, please 

account for forecasted weather data and market assumptions over the life of the proposed 

contract. The energy production/delivery profile must provide the expected Generation to be 

delivered into the ISO-NE market settlement system by the Energy Storage System to allow the 

Evaluation Team to determine the reasonableness of your projections. Such information should 

be consistent with the charge/discharge profile provided above and also considering any and all 

constraints to physical delivery into ISO-NE. Describe the operation of the Energy Storage 

System, including whether the proposed Energy Storage System will be classified as a Binary 

Storage Facility or Continuous Storage Facility, the designation of the ISO-NE Markets that the 

Energy Storage System would participate in, and the plan to operate in multiple ISO-NE 

 

 

Please describe how, as a Qualified Energy Storage System as defined in 225 CMR 21.00 Clean 

Peak Energy Standard (CPS), the storage system will meet the CPS requirements to operate 

primarily to store and discharge renewable energy. Specifically, please describe any co-location 

or contractual pairing with an RPS qualified resource, describe/include plans for charging 

coincident with periods of typically high renewable energy production, or include an operational 

schedule in the Qualified Energy Storage System’s Interconnection Service Agreement 

demonstrating that the Qualified Energy Storage System serves to resolve load flow or power 

quality concerns otherwise associated with intermittent renewable energy resources. 
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requirements to operate primarily to store and discharge renewable energy, 
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Please list and describe all anticipated revenue streams associated with the Energy Storage 

System, including, but not limited to, the designation of the ISO-NE Markets that the Energy 

Storage System would participate in, the plan to operate in multiple ISO-NE Markets, and 

revenue streams from other third-party contracts/arrangements. For existing facilities, describe 

existing operations, revenues, and participation in ISO-NE Markets and describe any planned 

changes in operation, participation in ISO-NE Markets, and revenue streams. 
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3.9 Maintenance Outage Requirements – Specify partial and complete planned outage 

requirements in weeks or days for all generation facilities and associated facilities required for 

the delivery of energy from the generation facilities to the delivery point. Also, list the number of 

months required for the cycle to repeat (e.g., list time interval of minor and major overhauls, and 

the duration of overhauls). 

Operating Constraints – Specify all the expected operating constraints and operational 

restrictions for the project (e.g., limits on the number of hours a unit may be operated per year or 

unit of time or charge / discharge cycles per year). 
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Degradation mitigation plan – If applicable to the proposal’s technology type, specify the 

anticipated degradation rate (absent any mitigation) and plan for mitigation of output degradation 

(e.g., augmentation schedules or over build plans).  
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Environmental Attribute Delivery Plan 

For each Transmission Project and Distribution Project being bid, please provide documentation 

and information demonstrating that the project will deliver into the Distribution Companies’ 

NEPOOL GIS accounts, GIS Certificates representing CPECs and any other Environmental 

Attributes, as applicable associated with the energy storage project. Please describe whether 

transfer of all GIS Certificates is authorized under the current ISO-NE GIS rules and protocols, 

or if a rule or protocol change is required. To the extent such change is required, please provide 

details regarding the proposal and the process for implementing the change.  
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Financial and Legal 

For all project-specific questions in Section A-5, if bidding in multiple Transmission Projects or 

Distribution Projects, please answer each question for each Transmission Project or Distribution 

Project being bid. 

Except for existing Energy Storage Systems, which do not need to demonstrate that a long-term 

contract under Section 83E is necessary to facilitate financing, please submit information and 

documentation that demonstrates that long-term contracts resulting from this RFP Process would 

either permit the bidder to finance, or refinance, its proposal that would otherwise not be 

financeable or assist the bidder in obtaining financing of its proposal.  

 

 

  

Please provide a description of the business entity structure of the bidder’s organization from a 

financial and legal perspective, including all general and limited partners, officers, directors, 

managers, members and shareholders, involvement of any subsidiaries supporting the project, 

and the providers of equity and debt during project development. Provide an organization chart 

showing the relationship between the equity and debt participants and an explanation of the 

relationships. For jointly owned facilities, identify all owners and their respective interests, and 

document the Bidder’s right to submit a binding proposal. 



 

Appendix – Page xxiii 
 

 

 

Please provide a description of the financing plan for the project, including construction and term 

financing. The financing plan should address the following: 

i. Who will finance the project (or are being considered to finance the project) and the 

related financing mechanism or mechanisms that will be used (i.e. convertible debenture, 

equity or other) including repayment schedules and conversion features 

ii. 

existing initial financial structure and projected financial structure. 

existing initial financial structure and projected financial structure 
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iii. Expected sources of debt and equity financing 

 

iv. Estimated construction and other costs to develop and operate the project 

v. The projected capital structure 

The projected capital structure

 

vi. Describe any agreements, both pre and post commercial operation date, entered into with 

respect to equity ownership in the proposed project and any other financing arrangement. 

 

vii. In addition, the financing plan should address the status of the above activities as well as 

the financing of development and permitting costs. All bidders are required to provide 

this information. 
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5.4 Please describe any financial commitments to enter into long-term contracts with 

businesses, nonprofit organizations, a municipality or group of municipalities, or other sources of 

long-term revenue. 
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Please describe the status of the commitments with any offtakers, including any executed 

agreements, provided that such agreements may be contingent on the project being selected for 

contracting under this RFP. 

 

Provide documentation illustrating the experience of the bidder in securing financing for projects 

of similar size and technology. For each project previously financed provide the following 

i. Project name and location 

ii. Project type and size 

iii. Date of construction and permanent financing 

iv. Form of debt and equity financing 

v. Current status of the project  

Project Experience 1:

 Project name and location:

   Project type and size:
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 Date of construction and permanent financing:

  Form of debt and equity financing:

 

 

Project Experience 2:

 

 

Project experience 3:

 

Please provide evidence that the bidder has the financial resources and financial strength to 

complete and operate the project as planned, including contingencies for project delays or cost 
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Please provide details of any financial difficulties by the bidder or any of its past or present 

affiliates which impaired the viability and/or financing of the development and construction of 

projects of similar type, size, and complexity of the proposed eligible project or other large scale 

renewable energy project, including any past terminated projects and claims of financial 

difficulties. Bidders must demonstrate how the proposed eligible project materially differs from 

any past projects and demonstrate fully the financial viability of the project as bid. 

 

 

 

Describe the assumptions applied by Bidder regarding forecast changes in project costs during 

the contract term, interest rates over the development period, key input commodity prices, and 

the methodology used to establish the project contingency amount. Additionally, describe the 

assumptions made regarding forecasted revenue from other sources (including but not limited to 

energy arbitrage, capacity and ancillary services markets, or other contractual arrangements) as 

well as the measure of discount applied to the value of these other revenue streams. Bidder must 

explain why these assumptions are reasonable and describe and quantify how the project as 

proposed is designed to absorb sufficient risk to ensure the project can be successfully financed 

at the proposed price. 
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Provide complete copies of the most recent audited financial statement and annual report for 

each bidder for each of the past three years; including affiliates of the bidder (if audited 

statements are not available, reviewed or compiled statements are to be provided). Also, provide 

the credit ratings from Standard & Poor’s and Moody’s (the senior unsecured long-term debt 

rating or if not available, the corporate rating) of the bidder and any affiliates and partners. 

Please also include a list of the board of directors, officers and trustees for the past three years 

and any persons who the bidder knows will become officers, board members or trustees. 
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The bidder should demonstrate its ability (and/or the ability of its credit support provider) to 

provide the required security, including its plan for doing so. 

Provide a description of any current or recent credit issues/ credit rating downgrade events 

regarding the bidder or affiliate entities raised by rating agencies, banks, or accounting firms. 

Describe the role of the Federal Investment Tax Credit (“ITC”), and any other incentives or 

awards, on the financing of the project. In your response, please describe (a) your plan to qualify 

for the ITC and the level of the ITC for which you plan to qualify, (b) the facilities, investment in 

which, the ITC is expected to apply, (c) your plan to utilize the tax credits and the relationship to 

your financing plan, and (d) how qualification for the ITC is reflected in your proposed pricing. 

Please also describe qualification plans, applicability and utilization of any other Federal 

incentives or awards. 

Bidders must clearly state their assumptions regarding the availability of federal or state tax 

credits, subsidies, or grants or other incentives, including but not limited to those available under 

the Inflation Reduction Act of 2022 (IRA), the Infrastructure Investment and Jobs Act of 2022, 

and the One Big Beautiful Bill Act (the “OBBBA”). 

Bidders should describe any plans to meet federal domestic content and labor requirements in 

order to maximize federal tax credits available to the project under the IRA and the OBBBA. 

Bidders must also describe plans to pursue state funding available to energy storage projects. 

As part of the provisions of the OBBBA, the Bidder must describe the credibility and status of 

compliance with “foreign entities of concern” (FEOC) and provide compliance documentation 

(e.g. preparation of non-FEOC reports, certifications, or existing safe harbor provisions). In 

addition to describing how bidder will qualify and demonstrate initial compliance with FEOC, 

bidder must also provide a description of bidder’s plan to remain compliant throughout the life of 
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the project, including but not limited to retaining effective control of the project throughout its 

lifecycle, to avoid any recapture of ITC.  

 

Bidders must disclose any litigation or disputes in the last three-year period related to projects 

developed, owned or managed by bidder or any of its affiliates in the United States, or related to 

any energy product sale agreement. 

 

 

What is the expected operating life of the proposed project? What is the depreciation period for 
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all substantial physical aspects of the bid, including generation facilities, delivery facilities to 

move power to the grid, and mandatory and voluntary transmission or distribution system 

 

Has the bidder already obtained financing, or a commitment of financing, for the project? If 

financing has not been obtained, explain how obtaining a long-term agreement as proposed will 

help you in obtaining financing for the proposed project, in obtaining more favorable terms for 

the financing of the proposed project, or in supporting the future capital investment. 

 

 

State whether the bidder or its affiliates have executed agreements with respect to energy, 

CPECs and/or capacity for the proposed project (including any agreements that have been 

terminated) and provide information regarding the associated term and quantities, and whether 

bidder has been alleged to have defaulted under or breached any such agreement. State whether 

the bidder or its affiliates have submitted proposals to other buyers, the status of consideration of 

such proposals, and the impact of such proposal(s), if they result in an executed contract or 

contracts, on the proposal(s) submitted in response to this RFP. 

 

List all of the Bidder’s affiliated entities and joint ventures transacting business in the energy 
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Has Bidder, or any affiliate of Bidder, in the last five years, (a) consented to the appointment of, 

or been taken in possession by, a receiver, trustee, custodian or liquidator of a substantial part of 

its assets, (b) filed a bankruptcy petition in any bankruptcy court proceeding, (c) answered, 

consented or sought relief under any bankruptcy or similar law or failed to obtain a dismissal of 

an involuntary petition, (d) admitted in writing of its inability to pay its debts when due, (e) made 

a general assignment for the benefit of creditors, (f) been the subject of an involuntary 

proceeding seeking to adjudicate that Party bankrupt or insolvent, (g) sought reorganization, 

arrangement, adjustment, or composition of it or its debt under any law relating to bankruptcy, 

insolvency or reorganization or relief of debtors? 

 

 

Briefly describe any known conflicts of interest between bidder or an affiliate of bidder and any 

Distribution Company, or any affiliates of the foregoing. 

Describe any litigation, disputes, claims, complaints or notices of violation or potential violation 

involving the project or other energy storage projects involving the bidder or an affiliate of the 
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Describe any failures by the bidder and/or its affiliates to achieve commercial operation dates 

under other long-term contracts. Bidders should also provide a credible description of how the 

current proposed project will avoid similar project delays or development issues. 

 

commercial operation date

 

Describe any litigation, disputes, claims or complaints involving the bidder or an affiliate of 

bidder, against any Distribution Company or any affiliate of any Distribution Company. 

 



 

Appendix – Page xxxv 
 

 

 

5.25 Describe any litigation, disputes, claims or complaints, or events of default or other 

failure to satisfy contract obligations, or failure to deliver products, involving bidder or an 

affiliate of bidder, and relating to the purchase or sale of energy, capacity or environmental 

attributes or products. 

Confirm that neither bidder nor any directors, employees or agents of bidder, nor any affiliate of 

bidder are currently under investigation by any governmental agency, and that none of the above 

have in the last four years been convicted or found liable for any act prohibited by State or 

Federal law in any jurisdiction involving conspiracy, collusion or other impropriety with respect 

to bidding on any contract, or have been the subject of any debarment action (detail any 

 

 

Identify all regulatory and other approvals needed by bidder to execute a binding sale agreement.  
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Describe how the project will conform to FERC’s applicable regulatory requirements, including, 

but not limited to, FERC requirements relating to allocation of transmission capacity and open 

access, the justness and reasonableness of rates, the potential for undue preference or 

discrimination, and affiliate dealings, if any. Describe how your proposed approach is consistent 

with FERC precedent and ratemaking principles. 

Describe and document any and all direct and indirect affiliations and affiliate relationships, 

contractual, financial or otherwise in the past three years between the bidder and one or more of 
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the Distribution Companies and their affiliates, including all relationships in which one of the 

Distribution Companies or their affiliates has a financial or voting interest (direct or indirect) in 

the bidder or the bidder’s proposed project. These relationships include: 

i. Corporate or other joint arrangements, joint ventures, joint operations whether control 

ii. Minority ownership (50% or less investee); 

iii. Joint development agreements; 

iv. Project agreements; 

v. Operating segments that are consolidated as part of the financial reporting process; 

vi. Related parties with common ownership; 

vii. Credit, debenture, and financing arrangements, whether a convertible equity feature is 

present or not; 

viii. Wholly owned subsidiaries; and 

ix. Commercial (including real property) relationships with any Distribution Company  
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Interconnection, Deliverability, and Reliability 

Please answer the following questions in Section A-6 for each Transmission Project and 

Distribution Project being bid: 
 

Please provide documentation to show evidence of the interconnection request or application to 

ISO-NE or the applicable Distribution Company. For Transmission Projects, provide evidence of 

a commitment to interconnect to the ISO-NE PTF at a level equivalent to the Capacity Capability 

Interconnection Standard, or alternatively at the Network Resource Interconnection Standard 

under a Surplus Interconnection Service arrangement where the Original Interconnection 

Customer receives Capacity Network Resource Interconnection Service. For Distribution 

Projects, provide documentation describing the steps the project will take to screen for and, if 

applicable, establish equivalent Capacity Network Resource Capability (eCNRC) Please describe 

the status of any planned interconnection to the grid. 

Provide studies that describe the Project’s electrical system performance, its impact to the 

reliability of the New England Transmission system, how the project would satisfy ISO NE’s 

I.3.9 requirements, and how the project, for Transmission Projects, will interconnect at an 

equivalent to the Capacity Capability Interconnection Standard or, for Distribution Projects, 

establish eCNRC. Projects that do not have I.3.9 approval from ISO-NE must include technical 

reports or system impact studies that approximate the ISO-NE interconnection process, including 

but not limited to clear documentation of study technical and cost assumptions, reasoning, and 

justification of such assumptions. All projects must also provide analysis that approximates the 

ISO-NE CCIS interconnection analysis as defined in the applicable ISO-NE Planning 

Procedure(s). Please also provide the status and expected completion date of any additional 

interconnection studies already underway with ISO-NE and/or the transmission owner. All 

studies must follow the current ISO-NE interconnection procedures and detail any assumptions 

regarding resources ahead of the Project in the ISO-NE interconnection process as defined in the 

ISO-NE tariff and/or Planning Procedure(s). All network upgrades identified in these studies 

must be clearly documented and included in the bid price. Provide a copy of an interconnection 

agreement, if any, executed by the bidder with respect to the proposed project. If an 

interconnection agreement has not been executed, please provide the steps that need to be 

completed before an interconnection agreement can be executed and the associated timeline. 

i. Copy of completed I.3.9 approval or I.3.9-equivalent study attached: ☐ If none, please 



 

Appendix – Page xxxix 
 

 

 

ii. Copy of completed CCIS-equivalent study attached: ☐ If none, please explain: 

 

 

iii. Copy of Interconnection Agreement attached: ☐ If none, please explain: 

iv. Additionally, any other studies undertaken by ISO-NE, the Distribution Company(s), or 

the bidder must be provided  

If multiple Transmission Project interconnection requests or Distribution Project interconnection 

applications have been made, please specify all such active requests which have not been 

superseded by subsequent requests and information regarding the status of each. Provide copies 

of any requests made and studies completed. 

Please provide cost estimates for any and all necessary network (transmission and/or 

distribution) upgrades identified in the studies identified in 6.2, or otherwise known to the 

bidder, and any payments that have been made towards those upgrades. 

Provide the electrical models for both Transmission and Distribution Projects for transmission 

level power flow analysis of all energy resources supporting the proposed project in accordance 

with the filing requirements of the ISO-NE Tariff Schedule 22 and 23. Distribution Projects 

should indicate the substation bus (not feeder) at which injected power is expected. NOTE: 

Short-circuit, stability, and PSCAD models are not required. 

i. Power flow modeling data attached: ☐ If none, please explain: 
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Provide a copy of an electrical one-line diagram showing the interconnection facilities, the 

relevant facilities of the transmission and/or distribution provider, and any required network 

upgrades identified in the studies required in section 6.8 of this document 

i. Electrical one-line diagram attached: ☐ If none, please explain: 

Specify and describe the current or new interconnection facilities (lines, transformers, switching 

equipment, system protection and controls, etc.) that bidder owns or is intending to construct or 

have constructed in order to deliver the proposed energy, to the extent presently known. 

 

Please detail with supporting information and studies (as available) that the production/delivery 

profile contemplated in your proposal reflects constraints or curtailments, if any, after the 

upgrades that are expected to take place for a Transmission Project, pursuant to interconnection 

at an equivalent to the CCIS. For a Distribution Project, detail any transmission or distribution 

upgrades expected to take place to establish eCNRC, to the extent presently known. If you are 

planning to make voluntary upgrades beyond those associated with the CCIS-equivalent standard 

or the eCNRC, please describe the transmission and/or distribution network upgrades necessary, 

their estimated cost (for which the bidder would have cost responsibility), and the impact on the 

proposed generation schedule by reducing remaining constraints or curtailments. 
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 Siting, Permitting and Community Support 

Please answer the following questions in Section A-7 for each Transmission Project and 

Distribution Project being bid: 

 

This section addresses permitting and other regulatory issues associated with project siting, 
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development and operations for all phases of the project (including generation, delivery, storage, 

interconnection, etc.), and in all jurisdictions (state, local, federal). Provide a site plan (or plans) 

including a map (or maps) that clearly identifies the location of the proposed project site, energy 

storage project locations, the assumed right-of-way width, the total acreage for the Energy 

Storage System, the anticipated interconnection point (or, if applicable, multiple interconnection 

points), the related transmission and interconnection facilities, deployment facilities, and the 

relationship of the site to other local infrastructure, including transmission and distribution 

facilities, roadways, federal and state waters, and waterways. In addition to providing the 

required map(s), provide a site layout plan which illustrates the location of all major equipment 

and facilities described above 

Plan included?

 

Identify any real property rights (e.g., fee-owned parcels, rights-of-way, development rights or 

easements or leases, or options to purchase or lease) that provide the right to use the energy 

storage site any rights of way needed for interconnection. 

i. Does the project have a right to use the eligible facility site for the entire proposed term 

of the LTC (e.g., by virtue of ownership or land development rights obtained from the 

  

 

ii. If so, please detail the bidder’s rights to control the Energy Storage System site and 

interconnection locations. 
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iii. Describe the status of acquisition of real property rights, any options in place for the 

exercise of these rights and describe the plan for securing the necessary real property 

rights, including the proposed timeline. Include these plans and the timeline in the overall 

project timeline. 

 

iv. Identify any joint use of existing or proposed real property rights  

 

v. Provide a copy of each of the leases, agreements, including option agreements, 

easements, rights of way and related documents granting the right to use the energy 

storage system site and transmission and interconnection locations (and applicable letters 

of intent if formal agreements have not been executed) 

Provide evidence that the Energy Storage System site and interconnection locations are properly 

zoned or permitted. If the Energy Storage System site and interconnection locations are not 

currently zoned or permitted properly, identify present and required zoning and/or land use 

designations and permits and provide a permitting plan and timeline to secure the necessary 
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Permitting plan and timeline - Enter appropriate explanation in this space or reference applicable 

attachment(s) Start Date:  

Provide a description of the area surrounding the Energy Storage System site and interconnection 

locations, including a description of the local zoning, flood plain and aquifer information, 

existing land or waterway use, and setting. 

 

Provide a list of all the permits, licenses, and environmental assessments and/or environmental 

impact statements required to construct and operate the project and progress towards each of 

them to date. Along with this list, identify the governmental agencies and municipalities that are 

responsible for issuing approval of all the permits, licenses, and environmental assessments 

and/or environmental impact statements. If a bidder has secured any permit or has applied for a 

permit, please indicate this in the response. 
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Provide the anticipated timeline for seeking and receiving the required permits, licenses, and 

environmental assessments and/or environmental impact statements. Include a project approval 

assessment which describes, in narrative form, each segment of the process, the required permit 

or approval, the status of the request or application and the basis for projection of success by the 

milestone date. All requirements should be included in the project schedule in Section 10. 

 

 

  

7.9 Provide information (a) demonstrating past and current productive relationships with host 

communities, federally recognized and state acknowledged tribes, Environmental Justice 

communities and other stakeholders; and (b) demonstrating your track record of avoiding, 

minimizing, and mitigating environmental, tribal, and environmental justice impacts from energy 

storage projects similar to the proposed project. 
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Provide documentation identifying the level of public support for the project including letters 

from public officials, newspaper articles, etc. Include information on specific host community 

and localized support and/or opposition to the project of which the bidder is aware. Provide 

copies of any agreements with communities and other constituencies impacted by the project. 

Provide a stakeholder map and a plan for community engagement activities and targeted 

stakeholder outreach. 
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Safety Plan 

Please answer the following questions in Section A-8 for each Transmission Project and 

Distribution Project being bid: 
 

Please attach as detailed a safety plan as possible, given the stage of the project, which 

demonstrates compliance or intent to comply with all relevant federal, state, and local laws, 

codes, and standards. Safety plans must at a minimum comprise the following elements:  

i. Energy Storage System project drawings: Provide final, draft, or preliminary project 

drawings, including as much detail as known at the time of bid submission. 

  

ii. Fire protection datasheets: Provide final, draft, or proposed technology fire protection 

system datasheets for the project. 

iii. UL equipment listings and certifications: List plans to comply with the applicable UL 

equipment listings and certifications. Optionally, bidders may provide supplemental 

commentary related to UL equipment listings and certifications that they believe may be 

relevant or useful to the Evaluation Team for the purpose of evaluating the bid.  

iv. Hazard mitigation analysis: Provide a final, draft, or plans to develop a project site-

specific Hazard Mitigation Analysis (HMA), addressing thermal runaway, mechanical 

failures, and other potential equipment failures. 
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Emergency response plan: Provide a final, draft, or plans to develop a project site-specific 

Emergency Response Plan (ERP). 

v. Safety training materials: Provide final, draft, or plans to develop project site-specific 

safety training materials. 

 

Safety Plan,

vi. Explosion control: Provide final, draft, or plans to develop project-specific explosion 

control designs, including plans to comply with the applicable UL test results standards 

and plans to comply with applicable NFPA requirements. 
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Please include a discussion on incident preparedness and address all steps the project has taken 

to avoid potential safety issues, mitigate safety issues when they occur, and protect property, 

personnel, and the surrounding community.  
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Please describe plans and measures to operate the facility safely, including but not limited to 

monitoring and maintenance procedures, mitigation features and potential failure modes. 

Please describe consequences resulting from various levels of potential failures and safety 

• Thermal runaway
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• Environmental

• Fire suppression

• Explosion control

 

Please discuss intentions to continuously improve the safety practices while operating the 

facility, such as plans for regular safety audits and feedback mechanisms. 

 

Please describe reporting protocols, both internally and externally.  
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Please describe bidder’s experience employing safety plans for similar projects currently under 

construction or in operation, including bidder’s approach to risk assessment, design standards, 

and coordination with local authorities and emergency responders. Please describe how bidder’s 

safety protocols have evolved over time. 
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Have any of bidder’s prior projects experienced fire incidents, thermal events, or related safety 

concerns? If so, please summarize the circumstances, response actions taken, and lessons learned 

for each relevant facility and location. 

The project is encouraged to include testimonials and statements of support from local 

governments and first responder organizations to demonstrate robust stakeholder communication 

and participation in the project’s safety plan. Please also provide evidence of community 

engagement towards acceptance of the facility, or a plan to work towards such engagement and 
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Engineering and Technology; Commercial Access to Equipment 

This section includes questions pertinent to the engineering design and project technology. This 

section must be completed for all aspects of a project including but not limited to the Energy 

Storage System and associated operational plan and interconnection facilities. Bidders should 

provide information about the specific technology or equipment including the track record of the 

technology and equipment and other information as necessary to demonstrate that the technology 

Please answer the following questions in Section A-9 for each Transmission Project and 

Distribution Project being bid: 

Provide a reasonable but preliminary engineering plan which includes the following information: 

i. Type of energy storage technology (e.g., mechanical, chemical, thermal) and the specific 

details of the energy storage technology and how it works 

ii. Major equipment to be used including the components of the energy storage technology 

itself and surrounding system (e.g., inverter, enclosures, HVAC, meters, electrical and 

communication equipment, fire suppression). 

iii. Manufacturer of each of the equipment components listed above as well as the location of 

where each component will be manufactured. 

iv. Status of acquisition of the equipment components, including whether orders are in place 

and/ or production slots secured 

v. Whether the bidder has a contract for the equipment. If not, describe the bidder’s plan for 

securing equipment and the status of any pertinent commercial arrangements 

vi. Equipment vendors selected/considered 

vii. Track record of equipment operations, including safety record 

viii. Include all UL certifications and other relevant industry codes and standards for key 

equipment including but not limited to storage modules, power conversion system, and/or 

integrated product certifications 

ix. Description of equipment warranties and guarantees, including terms and expiration 

x. If the equipment manufacturer has not yet been selected, identify in the equipment 

procurement strategy the factors under consideration for selecting the preferred 
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i. Type of energy 
storage technology  

ii. Major equipment 

iii. Manufacturer of 
each component 

selected/considered 
vii. Track record of 

equipment operations 

viii. Certifications 
and standards 

ix. Warranties and 

If the bidder has not yet selected the major equipment for a project, please provide a list of the 
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key equipment suppliers under consideration. 

Please identify the same or similar equipment by the same manufacturer that are presently in 

commercial operation including the number installed, installed capacity and estimated generation 

for the past three years. 

9.4 For less mature technologies or equipment, provide evidence (including identifying specific 

applications) that the technology or equipment to be employed for energy production is ready for 

transfer to the design and construction phases. Also, address how the status of the technology or 

equipment is being considered in the financial and permitting plans for the project. Provide the 

status of testing/qualification for any equipment in development. 

Please indicate if the bidder has a full and complete list of equipment needed for all physical 

aspects of the bid, including the Energy Storage System and all equipment required for the 

System to fulfill its operational plan, and mandatory and voluntary transmission or distribution 

system upgrades. Include OEM-supplied data sheets for all equipment. If bidder does not have a 

full and complete list of equipment, identify the areas of uncertainty and when the full and 

complete list of equipment will be identified. 

Please indicate if the bidder has secured its equipment for all physical aspects of the bid, 

including the Energy Storage System and all equipment required for the System to fulfill its 

operational plan, and mandatory and voluntary transmission or distribution system upgrades. If 

not, identify the long-lead equipment and describe the timing for securing this equipment. 

Does bidder intend to propose any technology (1) that it, its affiliates or parent companies have 

used in a prior project, (2) that has been involved in a fire or thermal event anywhere in the 

world and (3) that necessitated a root cause analysis? If yes, please submit the root cause analysis 

and related documentation as part of the bid package. If no, please state that this question is not 
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Project Schedule 

A bidder must demonstrate that its proposal can be developed, permitted, financed, and 

constructed and be technically viable within a commercially reasonable timeframe. The bidder is 

required to provide sufficient information and documentation that shows that the bidder’s 

resources, process and schedule are adequate for the acquisition of all rights, permits and 

approvals for all aspects of the project and for the financing of the project consistent with the 

proposed project milestone dates. 

Bidders are required to provide a complete critical path schedule for the project from the notice 

of selection of the project for contract consideration to the start of commercial operations. For 

each project element, list the start and end date. The proposal must include a schedule with 

reasonable detail that demonstrates that the bidder has provided sufficient time for the 

application for, and receipt of, necessary permits, approvals, other commitments, project 

financing, completion of design work, and equipment procurement and construction in order to 

credibly complete the project reasonably consistent with the proposed Commercial Operation 

Date, meaning that the project is more likely than not to come online by the date that is projected 

within the proposal. If a bidder is developing the project in phases, it should include a schedule 

for each phase. For Transmission Projects, the bidder should include critical milestones in its 

markup to the Form LTC that are consistent with its proposal and are reasonably achievable. 

Please answer the following questions in Section A-10 for each Transmission Project and 

Distribution Project being bid: 

Identify the elements on the critical path. The schedule should include, at a minimum, 

preliminary engineering, financing, acquisition of real property rights, Federal, state and/or local 

permits, licenses, environmental assessments and/or environmental impact statements (including 

anticipated permit submittal and approval dates), completion of interconnection studies and 

approvals, procurement, facility contracts, start of construction, construction schedule, and any 

other requirements that could influence the project schedule and the commercial operation date. 
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Appendix – Page lx 
 

 

 

 

Describe and demonstrate that the project is more likely than not to come online by the 

commercial operation date that is projected within the proposal, as evidenced by documents filed 

by the bidder showing the following: 

i. Commencement of permitting processes; 

ii. A plan for completing all permitting processes; 

iii. Environmental assessment; 

iv. Viable financing plans along with detailed information requested in Section 2.2.2.4; 

v. Viable installation and electrical interconnection plans; 

vi. Material progress towards the acquisition of all real property rights; and 

vii. Evidence of material vendor activity. 
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Commencement of permitting processes.

Environmental assessment.

Viable installation and electrical interconnection plans.
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Evidence of material vendor activity.

 

Detail the status of all critical path items, such as receipt of all necessary siting, environmental, 

and ISO-NE or interconnecting Distribution Company approvals. 
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Construction and Logistics 

This section of the proposal addresses necessary arrangements and processes for assembly, and 

deployment of major project components, including the Energy Storage System and all 

equipment required for the system to fulfill its operational plan, and other major components 

associated with delivery facilities.  

Please provide a construction plan that captures the following objectives. If the project is being 

developed in phases, please break out the construction plan for each phase. Please answer the 

following questions in Section A-11 for each Transmission Project and Distribution Project 

Please list the major tasks or steps associated with deployment of the proposed project and any 

necessary specialized equipment. 
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Please describe the proposed approach for staging and deployment of major project components 

to the project site.  
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List the party (e.g. the bidder, or equipment/service providers under contract to the bidder) 

responsible for each deployment activity and describe the role of each party. Describe the status 
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of bidder’s contractual agreements with third-party equipment/service providers. 
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Operations and Maintenance 

Projects that can demonstrate that the operation and maintenance (“O&M”) plan, level of 

funding, and mechanism for funding will ensure reliable operations of all aspects of the project 

during the term of the contract are preferred. 

Please answer the following questions in Section A-12 for each Transmission Project and 

Distribution Project being bid: 

Provide an O&M plan for the project that demonstrates the long-term operational viability of the 

proposed project. The plan should include the location of the O&M base, a discussion of the 

staffing levels proposed for the project, the expected role of the project sponsor or equipment 

manufacturer/outside contractor, scheduling of major maintenance activity, and the plan for 

testing equipment. 
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12.1 Describe in detail the proposed O&M funding mechanism and funding levels to support 

planned and unplanned O&M requirements. 

 

 

 

Describe the terms (or expected terms) of the warranties and/or guarantees on major equipment 

that the bidder is utilizing or proposing to utilize. 

 



 

Appendix – Page lxxiv 
 

 

Describe the status of the project sponsor in securing any O&M agreements or contracts. Include 

a discussion of the sponsor’s plan for securing a medium-term or long-term O&M contract, 

including the expected provider of O&M services. 

 

 

Provide examples of the bidder’s experience with O&M services for other similar projects.  
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Project Management and Experience 

Bidders are required to demonstrate project experience and management capability to 

successfully develop and operate all aspects of the project proposed. The Evaluation Team is 

particularly interested in project teams that have demonstrated success in projects of similar type, 

size and technology and can demonstrate an ability to work together effectively to bring the 

project to commercial operation in a timely fashion. 

For all project-specific questions in Section A-13, if bidding in multiple Transmission Projects or 

Distribution Projects, please answer each question for each Transmission Project or Distribution 

Project being bid. 

Provide an organizational chart for the project that lists the project participants and identifies the 

corporate structure, including general and limited partners. 

 

Provide statements that list the specific experience of the bidder and each of the project 

participants (including, when applicable, the bidder, partners, and proposed contractors), in 

developing, financing, owning, and operating generating and delivery facilities, other projects of 

similar type, size and technology, and any evidence that the project participants have worked 

jointly on other projects. 
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Provide a management chart that lists the key personnel dedicated to this project and provide 

resumes of the key personnel. Key personnel of the bidder’s development team having 

substantial project management responsibilities must have: 

i. Successfully developed and/or operated one or more projects of similar size or 

complexity or requiring similar skill sets; and 

ii. Experience in financing power generation projects (or have the financial means to finance 

the project on the bidder’s balance sheet). 
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Provide a listing of all projects the project sponsor has successfully developed or that are 

currently under construction. Provide the following information as part of the response: 

i. Name of the project 

ii. Location of the project 

iii. Project type, size and technology 

iv. Commercial operation date 

v. Availability factor of the project for the past three years 

vi. Safety record 

vii. References, including the names and current addresses and telephone numbers of 

individuals to contact for each reference. 

If the bidder’s previous project experience is primarily or entirely outside of Massachusetts 

and/or the Northeast, describe how the skills and perspectives of this non-local experience will 

be beneficial to successfully developing the bid(s) under this RFP. 
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With regard to the bidder’s project team, identify and describe the entity responsible for the 

following, as applicable: 

i. Construction Period Lender:

ii. Operating Period Lender and/or Tax Equity Provider:

iii. Financial Advisor:

iv. Environmental Consultant:

Facility Operator and Manager:

v. Owner’s Engineer:

vi. Transmission/Delivery Consultant -

vii. Legal Counsel –

Describe the experience and expertise of the bidder and project team needed to successfully 

develop, finance, construct, and operate and maintain its proposed eligible project on schedule 

and according to the bidder’s commitments to a competitive procurement process. Describe the 

Bidder’s continuity of corporate management through successful project development. 
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Describe the Bidder’s track record developing similar projects, including consideration of any 

project delays, amendments, defaults, and performance issues, including on prior long-term 

contracts. Describe any prior failures to achieve commercial operation dates under other 

contracts and provide a credible description of how the current proposed project will avoid 

similar project delays or development issues if applicable. 
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Describe the bidder’s relevant experience supporting similar projects in a state or federal 

regulatory or judicial forum. This experience can be established with examples of one or more 

key member(s) of the development team advocating in favor of a similar project in a regulatory 

proceeding, before a court, or in another tribunal. 
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If the bidder or any of its past or present affiliates has either (1) been involved with a complex 

development project that failed, was withdrawn, or otherwise did not proceed, or (2) defaulted 

under, or agreed to terminate a contract for a complex development project, then the bidder 

should provide relevant details. 
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Appendix – Page lxxxix 
 

 

Economic Development and Employment Benefits, Transitioning 

Fossil Fuel Communities, Benefits to Low Income Ratepayers and 

Environmental Justice Communities, and Other Benefits 

For all project-specific questions in Section A-14, if bidding in multiple Transmission Projects or 

Distribution Projects, please answer each question for each Transmission Project or Distribution 

Project being bid: 
 

Please provide an estimate of the number of jobs to be created directly during project 

development and construction, and during operations, and a general description of the types of 

jobs created, duration of employment, estimated annual compensation, the employer(s) for such 

jobs, and the location. Employment impacts should be broken out by state and the region as a 

whole and highlight any impacts in economically distressed areas, including former fossil fuel 

communities. Please treat the development, construction, and operation and maintenance periods 

separately in your response. All information provided must be measurable. 

 

Please describe employment opportunities for members of federally recognized and state 

acknowledged tribes in the Commonwealth, workers from low-income communities and 

certified minority-owned and women-owned small business enterprises in the Commonwealth, 

as well residents of any Environmental Justice neighborhoods impacted by the project. 
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Please describe project support for workforce harmony and community benefits through 

Community Benefits Agreements and workforce agreements with appropriate labor 

organizations for construction, renovation, reconstruction, alteration, installation, demolition, 

expansion, maintenance and repair, if applicable. 

through Community Benefits Agreements and workforce agreements 

Please describe the status of any contractual commitments with respect to direct job creation and 

provide any pertinent agreements that have been executed, if applicable. 

Please describe and quantify any other economic activity or development expected to result 

directly from the proposed project. Impacts should be broken out by state and the region as a 

whole and highlight any impacts in economically distressed areas or former fossil fuel 

communities. Direct economic activity/development will be evaluated based on scale relative to 

project size, credibility and firmness. Preference will be given to commitments that secure long-

term benefits; begin to provide benefits during project development, construction, installation, 

and the first five years of operations; direct benefits to Environmental Justice populations and 

host communities.  
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Please demonstrate any benefits to low-income ratepayers in the Commonwealth and describe 

how the project minimizes and mitigates, to the extent feasible, ratepayer impacts. Benefits to 

low-income ratepayers may include, but are not limited to, projects that reduce the energy burden 

for low-income ratepayers through energy efficiency or renewable energy upgrades; direct 

funding of rate relief through grant programs, support of existing community programs or other 

funding opportunities. Describe the impact, if any, those benefits will have on the cost of the 
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Please describe benefits to transitioning fossil fuel communities, including how the community 

can be described as a fossil fuel community, including but not limited to hosting fossil fuel 

infrastructure such as fuel storage, delivery facilities, or fossil fuel generation facilities. 

 

 

Please provide a diversity, equity and inclusion plan that includes a Workforce Diversity Plan 

and the Supplier Diversity Program Plan as outlined in Section 2.2.2.13 of the RFP.  
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Please describe the strategy and mechanisms to track and report on any applicable commitments, 

including progress in achieving promised employment and economic benefits and the goals in 

the diversity, equity and inclusion plan, based on the template provided in the Form MOU with 

DOER and any other supplemental plans for tracking and reporting. 

 

 

 

 

 

 

• Participate in
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Please provide a marked version of the Form MOU with DOER for this solicitation showing any 

specific proposed changes to the Form MOU. Bidders are discouraged from proposing any 

material changes or conditions to the Form MOU and any such changes will be considered in the 

Stage Two Qualitative Evaluation. 

 

Please propose a strategy plan to track and report on the status of environmental justice impacts, 

and engagement and employment (training, recruitment and hiring goals) opportunities, based on 

the template provided in the Form MOU with DOER and any other supplemental plans for 

tracking and reporting. 

Please describe experience with stakeholder engagement showing demonstrated past and current 

productive relationships with environmental, commercial and residential stakeholders, federally 

recognized and state acknowledged tribes, Environmental Justice, and track record of avoiding, 

minimizing, and mitigating environmental, tribal, environmental justice, and onshore impacts 

from projects similar to the proposed project. 
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Please describe extent to which the project demonstrates that it avoids, minimizes, or mitigates, 

to the maximum extent practicable, environmental impacts. Preliminary characterization of the 

potential environmental impacts facility and other infrastructure from pre-construction through 

the duration of the project,  
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Please describe extent to which the project demonstrates that it avoids, minimizes, or mitigates, 

to the maximum extent practicable, negative impacts on Environmental Justice populations and 

host communities, and extent to which the project directs positive benefits from the project to 

those communities. 
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Exception to Form Long-Term Contract 

For Transmission Projects, please attach an explanation of any exceptions to the Form Long 

Term Contract set forth in Appendices B-1 and B-2. Comments to the proposed Form Long-

Term Contract must include any specific alternative provisions in a redline format to the Form 

Long-Term Contract. If the bidder is proposing a phased project with each phase covered by a 

separate contract, the bidder should provide separate contracts for each phase with specific 

alternative provisions to the Form PPA in redline format. 

Bidders are discouraged from proposing material changes to the Form Long-Term 

Contract. As provided in Section 2.2.5, the Distribution Companies reserve the right to 

reject certain mark-ups that add additional cost or risk. Selection of a project does not 

mean acceptance of the Bidder’s mark-ups as bid. 

Bidders of Distribution Projects may not change the Form Long-Term Contract.  
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	Appendix A – Bidder Response Form
	Certification, Project, and Pricing Data
	Executive Summary of the Proposal
	Operational Parameters and Operational Schedule
	Energy Storage System Operations Project Summary – Please provide the following:
	Describe the operation of the proposed Energy Storage System: (i.e. run hour limitations, ramp rates, spinning reserves, regulation up, regulation down). Please provide proposed operational management terms that memorialize the operational commitments...
	Describe the location of the Energy Storage System, in terms of:
	i. The anticipated interconnection point
	ii. If the project location is in proximity to other Energy Storage Systems
	Describe the proposed technology and equipment manufacturer by name and model (include inverter characteristics if applicable).
	Describe the viability and operational reliability of the proposed technology and track record of the manufacturer. Provide examples of similar applications of the same size and scope and evidence of meeting operational delivery plans in other energy ...
	Gotion High-Tech is a global battery manufacturer with more than 30,000 employees and a multi-billion-dollar balance sheet, with fourteen manufacturing bases across the world., established in Fremont, California in 2014 as the hub of Gotion's global R...
	Please provide an Environmental Attribute delivery plan and a charge/discharge profile for the proposed project, including supporting documentation. This documentation may be either an hourly storage use schedule or planned charge and discharge schedu...
	Please describe how, as a Qualified Energy Storage System as defined in 225 CMR 21.00 Clean Peak Energy Standard (CPS), the storage system will meet the CPS requirements to operate primarily to store and discharge renewable energy. Specifically, pleas...
	Please list and describe all anticipated revenue streams associated with the Energy Storage System, including, but not limited to, the designation of the ISO-NE Markets that the Energy Storage System would participate in, the plan to operate in multip...
	Our substantial DG experience allows us to provide quick response to local municipal requests as well as any site-specific problems. Our maintenance plan includes replacement and recalibration of HVAC and auxiliary units on site, as well as regular i...
	Our forecasts include downtime for O&M and unavailability.
	Operating Constraints – Specify all the expected operating constraints and operational restrictions for the project (e.g., limits on the number of hours a unit may be operated per year or unit of time or charge / discharge cycles per year).
	Degradation mitigation plan – If applicable to the proposal’s technology type, specify the anticipated degradation rate (absent any mitigation) and plan for mitigation of output degradation (e.g., augmentation schedules or over build plans).

	Environmental Attribute Delivery Plan
	For each Transmission Project and Distribution Project being bid, please provide documentation and information demonstrating that the project will deliver into the Distribution Companies’ NEPOOL GIS accounts, GIS Certificates representing CPECs and an...

	Financial and Legal
	For all project-specific questions in Section A-5, if bidding in multiple Transmission Projects or Distribution Projects, please answer each question for each Transmission Project or Distribution Project being bid.
	Except for existing Energy Storage Systems, which do not need to demonstrate that a long-term contract under Section 83E is necessary to facilitate financing, please submit information and documentation that demonstrates that long-term contracts resul...
	Please provide a description of the business entity structure of the bidder’s organization from a financial and legal perspective, including all general and limited partners, officers, directors, managers, members and shareholders, involvement of any ...
	Please provide a description of the financing plan for the project, including construction and term financing. The financing plan should address the following:
	Please describe the status of the commitments with any offtakers, including any executed agreements, provided that such agreements may be contingent on the project being selected for contracting under this RFP.
	Provide documentation illustrating the experience of the bidder in securing financing for projects of similar size and technology. For each project previously financed provide the following information:
	Please provide evidence that the bidder has the financial resources and financial strength to complete and operate the project as planned, including contingencies for project delays or cost overruns.
	Please provide details of any financial difficulties by the bidder or any of its past or present affiliates which impaired the viability and/or financing of the development and construction of projects of similar type, size, and complexity of the prop...
	Describe the assumptions applied by Bidder regarding forecast changes in project costs during the contract term, interest rates over the development period, key input commodity prices, and the methodology used to establish the project contingency amou...
	Provide complete copies of the most recent audited financial statement and annual report for each bidder for each of the past three years; including affiliates of the bidder (if audited statements are not available, reviewed or compiled statements are...
	Please also include a list of the board of directors, officers and trustees for the past three years and any persons who the bidder knows will become officers, board members or trustees.
	The bidder should demonstrate its ability (and/or the ability of its credit support provider) to provide the required security, including its plan for doing so.
	Provide a description of any current or recent credit issues/ credit rating downgrade events regarding the bidder or affiliate entities raised by rating agencies, banks, or accounting firms.
	Describe the role of the Federal Investment Tax Credit (“ITC”), and any other incentives or awards, on the financing of the project. In your response, please describe (a) your plan to qualify for the ITC and the level of the ITC for which you plan to ...
	Bidders must disclose any litigation or disputes in the last three-year period related to projects developed, owned or managed by bidder or any of its affiliates in the United States, or related to any energy product sale agreement.
	What is the expected operating life of the proposed project? What is the depreciation period for all substantial physical aspects of the bid, including generation facilities, delivery facilities to move power to the grid, and mandatory and voluntary t...
	Has the bidder already obtained financing, or a commitment of financing, for the project? If financing has not been obtained, explain how obtaining a long-term agreement as proposed will help you in obtaining financing for the proposed project, in obt...
	State whether the bidder or its affiliates have executed agreements with respect to energy, CPECs and/or capacity for the proposed project (including any agreements that have been terminated) and provide information regarding the associated term and q...
	List all of the Bidder’s affiliated entities and joint ventures transacting business in the energy sector.
	Has Bidder, or any affiliate of Bidder, in the last five years, (a) consented to the appointment of, or been taken in possession by, a receiver, trustee, custodian or liquidator of a substantial part of its assets, (b) filed a bankruptcy petition in a...
	Briefly describe any known conflicts of interest between bidder or an affiliate of bidder and any Distribution Company, or any affiliates of the foregoing.
	Describe any litigation, disputes, claims, complaints or notices of violation or potential violation involving the project or other energy storage projects involving the bidder or an affiliate of the bidder.
	Describe any failures by the bidder and/or its affiliates to achieve commercial operation dates under other long-term contracts. Bidders should also provide a credible description of how the current proposed project will avoid similar project delays o...
	Describe any litigation, disputes, claims or complaints involving the bidder or an affiliate of bidder, against any Distribution Company or any affiliate of any Distribution Company.
	Confirm that neither bidder nor any directors, employees or agents of bidder, nor any affiliate of bidder are currently under investigation by any governmental agency, and that none of the above have in the last four years been convicted or found liab...
	Identify all regulatory and other approvals needed by bidder to execute a binding sale agreement.
	Describe how the project will conform to FERC’s applicable regulatory requirements, including, but not limited to, FERC requirements relating to allocation of transmission capacity and open access, the justness and reasonableness of rates, the potenti...
	Describe and document any and all direct and indirect affiliations and affiliate relationships, contractual, financial or otherwise in the past three years between the bidder and one or more of the Distribution Companies and their affiliates, includin...

	Interconnection, Deliverability, and Reliability
	Please provide documentation to show evidence of the interconnection request or application to ISO-NE or the applicable Distribution Company. For Transmission Projects, provide evidence of a commitment to interconnect to the ISO-NE PTF at a level equi...
	Provide studies that describe the Project’s electrical system performance, its impact to the reliability of the New England Transmission system, how the project would satisfy ISO NE’s I.3.9 requirements, and how the project, for Transmission Projects,...
	If multiple Transmission Project interconnection requests or Distribution Project interconnection applications have been made, please specify all such active requests which have not been superseded by subsequent requests and information regarding the ...
	Please provide cost estimates for any and all necessary network (transmission and/or distribution) upgrades identified in the studies identified in 6.2, or otherwise known to the bidder, and any payments that have been made towards those upgrades.
	Total costs from utility $832,213.91 has been completely paid
	Provide the electrical models for both Transmission and Distribution Projects for transmission level power flow analysis of all energy resources supporting the proposed project in accordance with the filing requirements of the ISO-NE Tariff Schedule 2...
	Provide a copy of an electrical one-line diagram showing the interconnection facilities, the relevant facilities of the transmission and/or distribution provider, and any required network upgrades identified in the studies required in section 6.8 of t...
	Specify and describe the current or new interconnection facilities (lines, transformers, switching equipment, system protection and controls, etc.) that bidder owns or is intending to construct or have constructed in order to deliver the proposed ener...
	Project is a distribution project and does not require interconnection facilities to be built in order to deliver power.
	Please detail with supporting information and studies (as available) that the production/delivery profile contemplated in your proposal reflects constraints or curtailments, if any, after the upgrades that are expected to take place for a Transmission...

	Siting, Permitting and Community Support
	This section addresses permitting and other regulatory issues associated with project siting, development and operations for all phases of the project (including generation, delivery, storage, interconnection, etc.), and in all jurisdictions (state, l...
	Identify any real property rights (e.g., fee-owned parcels, rights-of-way, development rights or easements or leases, or options to purchase or lease) that provide the right to use the energy storage site any rights of way needed for interconnection.
	Provide evidence that the Energy Storage System site and interconnection locations are properly zoned or permitted. If the Energy Storage System site and interconnection locations are not currently zoned or permitted properly, identify present and req...
	Permitting plan and timeline - Enter appropriate explanation in this space or reference applicable attachment(s) Start Date: December 21 2022   End Date: October 21 2026
	Site Plan & Special Permit approved 12/21/2022; extended to 12/21/2026 (11/13/2024); Minor Modification for Hithium-to-current equipment change approved 11/13/2024; equipment change to Gotion authorized 8/17/2026; decommissioning bond/plan targeted fo...
	Provide a description of the area surrounding the Energy Storage System site and interconnection locations, including a description of the local zoning, flood plain and aquifer information, existing land or waterway use, and setting.
	Provide a list of all the permits, licenses, and environmental assessments and/or environmental impact statements required to construct and operate the project and progress towards each of them to date. Along with this list, identify the governmental ...
	Provide the anticipated timeline for seeking and receiving the required permits, licenses, and environmental assessments and/or environmental impact statements. Include a project approval assessment which describes, in narrative form, each segment of ...
	7.9 Provide information (a) demonstrating past and current productive relationships with host communities, federally recognized and state acknowledged tribes, Environmental Justice communities and other stakeholders; and (b) demonstrating your track r...
	We recognize the importance of engaging with stakeholders throughout the project development process. We have maintained constant communication with the town stakeholders which is supported by the provision of all the required permits for development...
	Provide documentation identifying the level of public support for the project including letters from public officials, newspaper articles, etc. Include information on specific host community and localized support and/or opposition to the project of wh...

	Safety Plan
	Please attach as detailed a safety plan as possible, given the stage of the project, which demonstrates compliance or intent to comply with all relevant federal, state, and local laws, codes, and standards. Safety plans must at a minimum comprise the ...
	Please include a discussion on incident preparedness and address all steps the project has taken to avoid potential safety issues, mitigate safety issues when they occur, and protect property, personnel, and the surrounding community.
	Please describe plans and measures to operate the facility safely, including but not limited to monitoring and maintenance procedures, mitigation features and potential failure modes.
	Please describe consequences resulting from various levels of potential failures and safety events.
	Please discuss intentions to continuously improve the safety practices while operating the facility, such as plans for regular safety audits and feedback mechanisms.
	Please describe reporting protocols, both internally and externally.
	Please describe bidder’s experience employing safety plans for similar projects currently under construction or in operation, including bidder’s approach to risk assessment, design standards, and coordination with local authorities and emergency respo...
	Have any of bidder’s prior projects experienced fire incidents, thermal events, or related safety concerns? If so, please summarize the circumstances, response actions taken, and lessons learned for each relevant facility and location.
	The project is encouraged to include testimonials and statements of support from local governments and first responder organizations to demonstrate robust stakeholder communication and participation in the project’s safety plan. Please also provide ev...

	Engineering and Technology; Commercial Access to Equipment
	Provide a reasonable but preliminary engineering plan which includes the following information:
	If the bidder has not yet selected the major equipment for a project, please provide a list of the key equipment suppliers under consideration.
	Please identify the same or similar equipment by the same manufacturer that are presently in commercial operation including the number installed, installed capacity and estimated generation for the past three years.
	Gotion has contracted, installed and commissioned over 1.5 GWh of energy storage in North America. FlexGen has integrated more than 200 projects totaling over 25 GWh. A directly comparable installation is FlexGen's 17 MW distribution-connected storag...
	9.4 For less mature technologies or equipment, provide evidence (including identifying specific applications) that the technology or equipment to be employed for energy production is ready for transfer to the design and construction phases. Also, addr...
	Please indicate if the bidder has a full and complete list of equipment needed for all physical aspects of the bid, including the Energy Storage System and all equipment required for the System to fulfill its operational plan, and mandatory and volunt...
	Please indicate if the bidder has secured its equipment for all physical aspects of the bid, including the Energy Storage System and all equipment required for the System to fulfill its operational plan, and mandatory and voluntary transmission or dis...
	Yes all have been secured.
	Does bidder intend to propose any technology (1) that it, its affiliates or parent companies have used in a prior project, (2) that has been involved in a fire or thermal event anywhere in the world and (3) that necessitated a root cause analysis? If ...
	CleanCapital owns LFP batteries, but no events ever occurred.

	Project Schedule
	Identify the elements on the critical path. The schedule should include, at a minimum, preliminary engineering, financing, acquisition of real property rights, Federal, state and/or local permits, licenses, environmental assessments and/or environment...
	Describe and demonstrate that the project is more likely than not to come online by the commercial operation date that is projected within the proposal, as evidenced by documents filed by the bidder showing the following:
	Detail the status of all critical path items, such as receipt of all necessary siting, environmental, and ISO-NE or interconnecting Distribution Company approvals.

	Construction and Logistics
	Please list the major tasks or steps associated with deployment of the proposed project and any necessary specialized equipment.
	Please describe the proposed approach for staging and deployment of major project components to the project site.
	List the party (e.g. the bidder, or equipment/service providers under contract to the bidder) responsible for each deployment activity and describe the role of each party. Describe the status of bidder’s contractual agreements with third-party equipme...

	Operations and Maintenance
	Provide an O&M plan for the project that demonstrates the long-term operational viability of the proposed project. The plan should include the location of the O&M base, a discussion of the staffing levels proposed for the project, the expected role of...
	Corrective Maintenance shall be performed as needed in accordance with applicable warranties, O&M manuals, and provisions of the Lifecycle Services Agreement.
	12.1 Describe in detail the proposed O&M funding mechanism and funding levels to support planned and unplanned O&M requirements.
	Describe the terms (or expected terms) of the warranties and/or guarantees on major equipment that the bidder is utilizing or proposing to utilize.
	Describe the status of the project sponsor in securing any O&M agreements or contracts. Include a discussion of the sponsor’s plan for securing a medium-term or long-term O&M contract, including the expected provider of O&M services.
	Provide examples of the bidder’s experience with O&M services for other similar projects.

	Project Management and Experience
	Provide an organizational chart for the project that lists the project participants and identifies the corporate structure, including general and limited partners.
	Provide statements that list the specific experience of the bidder and each of the project participants (including, when applicable, the bidder, partners, and proposed contractors), in developing, financing, owning, and operating generating and delive...
	Provide a management chart that lists the key personnel dedicated to this project and provide resumes of the key personnel. Key personnel of the bidder’s development team having substantial project management responsibilities must have:
	Provide a listing of all projects the project sponsor has successfully developed or that are currently under construction. Provide the following information as part of the response:
	If the bidder’s previous project experience is primarily or entirely outside of Massachusetts and/or the Northeast, describe how the skills and perspectives of this non-local experience will be beneficial to successfully developing the bid(s) under th...
	With regard to the bidder’s project team, identify and describe the entity responsible for the following, as applicable:
	Describe the experience and expertise of the bidder and project team needed to successfully develop, finance, construct, and operate and maintain its proposed eligible project on schedule and according to the bidder’s commitments to a competitive proc...
	Describe the Bidder’s track record developing similar projects, including consideration of any project delays, amendments, defaults, and performance issues, including on prior long-term contracts. Describe any prior failures to achieve commercial oper...
	Describe the bidder’s relevant experience supporting similar projects in a state or federal regulatory or judicial forum. This experience can be established with examples of one or more key member(s) of the development team advocating in favor of a si...
	If the bidder or any of its past or present affiliates has either (1) been involved with a complex development project that failed, was withdrawn, or otherwise did not proceed, or (2) defaulted under, or agreed to terminate a contract for a complex de...

	Economic Development and Employment Benefits, Transitioning Fossil Fuel Communities, Benefits to Low Income Ratepayers and Environmental Justice Communities, and Other Benefits
	Please provide an estimate of the number of jobs to be created directly during project development and construction, and during operations, and a general description of the types of jobs created, duration of employment, estimated annual compensation, ...
	Please describe employment opportunities for members of federally recognized and state acknowledged tribes in the Commonwealth, workers from low-income communities and certified minority-owned and women-owned small business enterprises in the Commonwe...
	Please describe project support for workforce harmony and community benefits through Community Benefits Agreements and workforce agreements with appropriate labor organizations for construction, renovation, reconstruction, alteration, installation, de...
	Please describe the status of any contractual commitments with respect to direct job creation and provide any pertinent agreements that have been executed, if applicable.
	Please describe and quantify any other economic activity or development expected to result directly from the proposed project. Impacts should be broken out by state and the region as a whole and highlight any impacts in economically distressed areas o...
	Please demonstrate any benefits to low-income ratepayers in the Commonwealth and describe how the project minimizes and mitigates, to the extent feasible, ratepayer impacts. Benefits to low-income ratepayers may include, but are not limited to, projec...
	Please provide a diversity, equity and inclusion plan that includes a Workforce Diversity Plan and the Supplier Diversity Program Plan as outlined in Section 2.2.2.13 of the RFP.
	Please describe the strategy and mechanisms to track and report on any applicable commitments, including progress in achieving promised employment and economic benefits and the goals in the diversity, equity and inclusion plan, based on the template p...
	Please provide a marked version of the Form MOU with DOER for this solicitation showing any specific proposed changes to the Form MOU. Bidders are discouraged from proposing any material changes or conditions to the Form MOU and any such changes will ...
	No changes are currently proposed.
	Please propose a strategy plan to track and report on the status of environmental justice impacts, and engagement and employment (training, recruitment and hiring goals) opportunities, based on the template provided in the Form MOU with DOER and any o...
	Please describe experience with stakeholder engagement showing demonstrated past and current productive relationships with environmental, commercial and residential stakeholders, federally recognized and state acknowledged tribes, Environmental Justic...
	Please describe extent to which the project demonstrates that it avoids, minimizes, or mitigates, to the maximum extent practicable, environmental impacts. Preliminary characterization of the potential environmental impacts facility and other infrastr...
	Please describe extent to which the project demonstrates that it avoids, minimizes, or mitigates, to the maximum extent practicable, negative impacts on Environmental Justice populations and host communities, and extent to which the project directs po...

	Exception to Form Long-Term Contract


