
Appendix A - Bidder Response Form

UR-Silo Devco LLC

Charlestown BESS · 285 Medford Street, Charlestown (Boston), Massachusetts 02129

Section 83E Round II · DPU 26-75 · Distribution Project

Applicant Information
Bidder UR-Silo Devco LLC, a Delaware series limited liability company

Business 
address

c/o Uriel Renewables, Inc., 4107 Medical Parkway, Suite 210, Austin, 
Texas 78756

Project 
company

Ownership

Authorized 
signatory

Primary 
contact

Section A-1: Certification, Project, and Pricing Data
Submitted as the accompanying CPPD workbook, in public and confidential versions.

REDACTED

REDACTED

REDACTED

REDACTED



Section A-2: Executive Summary of the Proposal









REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Section A-3: Operational Parameters and Operational Schedule

3.1 Energy Storage System operations project summary
New or existing 
facility

New - Guaranteed Commercial Operation Date 1 January 2030

Technology type Electrochemical - lithium iron phosphate

Technology 
description

Nameplate capacity, 
AC

Net contract MW AC

Storage energy 
capacity

Discharge duration at 
full rated capacity

Maximum discharge 
rate

Minimum discharge 
rate

Maximum charge rate

Minimum charge rate

Charge and discharge 
ramp rate

Charging efficiency

Discharging efficiency

Round trip efficiency, 
AC to AC at the point of 
interconnection

Depth of discharge, 

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



full duty cycle

Maximum cycles - 
day / year

Maximum station 
service load

Average station service 
load

Self-discharge rate

Expected annual 
availability

Point of 
interconnection 
deliverability 
restrictions

3.2 Operation of the proposed Energy Storage System

The Facility charges during off-peak hours and discharges into the Clean Peak seasonal 
peak periods established under 225 CMR 21.00. It participates in the ISO-NE capacity, 
ancillary services and energy markets under a continuous network operations and market 
participation arrangement. 

There are no run-hour limitations. The Facility is capable of providing regulation up and 
regulation down.

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



3.3 Location of the Energy Storage System

3.4 Proposed technology and equipment
Component Manufacturer Model

Battery 
containers

Power 
conversion 
system

Step-up 
transformers

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED



Auxiliary 
transformer

Medium-
voltage 
switchgear

Energy 
management 
system

Protection and 
metering

Efficiency basis

3.5 Viability, operational reliability and track record of the technology

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



3.6 Environmental Attribute delivery plan and charge/discharge profile

3.7 Qualification as a Qualified Energy Storage System under 225 CMR 21.00

3.8 Anticipated revenue streams

3.9 Maintenance outage requirements

Planned preventative maintenance is performed twice annually under the battery 
supplier’s long-term services agreement, each visit requiring a partial outage of 
approximately two days, with a complete outage of approximately five days at five-year 
intervals for major inspection. All planned outages are scheduled outside the Clean Peak 
seasonal peak periods.

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



3.10 Operating constraints

Depth of discharge

3.11 Degradation mitigation plan

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Section A-4: Environmental Attribute Delivery Plan

4.1 Delivery plan

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



No rule or protocol change is required. Transfer of all GIS Certificates contemplated by 
this proposal is authorized under the current ISO-NE and NEPOOL GIS rules and operating 
protocols. The Bidder proposes no change to any rule or protocol and requires none. The 
Facility has no other certificate offtake, and every certificate delivered under this contract 
will be free and clear of any other claim.

REDACTED

REDACTED

REDACTED

REDACTED



Section A-5: Financial and Legal

5.1 Necessity of the long-term contract

5.2 Business entity structure

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



5.3 Financing plan

5.4 Financial commitments to enter into long-term contracts

None. The Facility has no financial commitment to enter into any long-term contract 
other than the contract proposed here. 

5.5 Status of commitments with offtakers

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



5.6 Experience securing financing

Project Type and size
Financing 
date

Form of debt 
and equity

Current 
status

5.7 Financial resources and financial strength

REDACTED REDACTED REDACTED REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED REDACTED

REDACTED



5.8 Financial difficulties

 Neither the Bidder nor any past or present affiliate has experienced financial difficulties 
that impaired the viability or financing of a project of similar type, size or complexity.

5.9 Cost, revenue and contingency assumptions

5.10 Audited financial statements

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



5.11 Board of directors, officers and trustees

The Bidder is a Delaware series limited liability company and has a board of managers: 
two designated by the Uriel member (Pedro José Sánchez Rubal and Jorge Romero 
Barbado) and one by the Silo member (Ryan McGlothlin). Its managers act by majority of 
the board, and two Managers acting jointly may bind the Bidder absent specific 
delegation. The Bidder has no officers, directors or trustees other than its managers, and is 
not aware of any person who will become a manager.

5.12 Ability to provide credit support

Security Basis Amount

Development period 
security

Operating period 
security

5.13 Credit issues or rating downgrades

5.14 Federal Investment Tax Credit and other incentives

REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED

REDACTED



5.15 Litigation or disputes

No litigation. Neither the Bidder nor any affiliate has been party to litigation or a dispute 
in the last three years related to a project developed, owned or managed by it in the 
United States, or related to any energy product sale agreement.

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



5.16 Operating life and depreciation

5.17 Financing obtained or committed

5.18 Executed agreements for energy, capacity or environmental attributes

None with respect to this Facility. Its energy, capacity, ancillary services and 
environmental attribute output is uncommitted other than under the contract proposed 
here. 

5.19 Affiliated entities and joint ventures in the energy sector

5.20 Bankruptcy, receivership or insolvency in the last five years

No to each of items (a) through (g). Neither the Bidder nor any affiliate has, in the last 
five years, consented to the appointment of a receiver, trustee, custodian or liquidator; 
filed a petition in bankruptcy; sought relief under any bankruptcy or similar law or failed 
to obtain dismissal of an involuntary petition; admitted in writing an inability to pay its 
debts as they became due; made a general assignment for the benefit of creditors; been 

REDACTED

REDACTED

REDACTED

REDACTED



the subject of an involuntary proceeding; or sought a reorganization, arrangement, 
adjustment or composition of its debt. 

5.21 Conflicts of interest

5.22 Litigation, disputes, claims, complaints or notices of violation

No litigation, dispute, claim or complaint exists or has existed involving this Project or any 
other energy storage project involving the Bidder or an affiliate. No notices of violation or 
potential violation have been received from any environmental, safety, building or utility 
regulator with respect to the Project. The administrative deficiency notice issued by 
MassDEP in the Chapter 91 Waterways licensing process (Section 7.8) is a request for 
information within an ordinary application process and not a notice of violation.

5.23 Failures to achieve commercial operation

None. No project developed, acquired or operated by the Bidder or its affiliates has failed 
to achieve commercial operation under a long-term contract.

5.24 Litigation involving the bidder

None. Neither the Bidder nor any affiliate has brought, or has had brought against it, any 
litigation, dispute, claim or complaint involving any Distribution Company or an affiliate 
of a Distribution Company.

5.25 Defaults and failures to deliver under energy, capacity or 
environmental attribute agreements

None. Neither the Bidder nor any affiliate has been party to litigation, a dispute, a claim or 
a complaint, and neither has experienced an event of default, a failure to satisfy a contract 

REDACTED

REDACTED

REDACTED



obligation, or a failure to deliver a product, relating to the purchase or sale of energy, 
capacity, environmental attributes or environmental products. No counterparty has 
issued a notice of default, breach or termination, claimed damages or drawn on security. 
For completeness, the Bidder refers to its response to Section 13.10, which describes two 
delayed affiliate projects in Puerto Rico. Neither project is the subject of any dispute or 
claim.

5.25 (second) Investigations, convictions and debarment

Confirmed, with no exceptions. Neither the Bidder, nor any of its directors, employees or 
agents, nor any affiliate, is currently under investigation by any governmental agency. 
None has in the last four years been convicted of, or found liable for, any act prohibited by 
State or Federal law involving conspiracy, collusion or other impropriety with respect to 
bidding on any contract. None is or has been the subject of any debarment, suspension or 
exclusion from participation in any federal or state program.

5.26 Regulatory and other approvals required to execute

None. The Bidder requires no regulatory or third-party approval to execute a binding 
long-term contract beyond its internal authorization, which is within its control.  
Approval of the contract by the Department of Public Utilities is a condition of the 
contract itself, not an approval the Bidder must obtain in order to execute it.

5.27 Conformance with FERC requirements

The Facility will interconnect and operate under the Distribution Company’s FERC 
Wholesale Distribution Access Tariff. The Bidder commits to enroll the Facility in the 
applicable Wholesale Distribution Access Tariff, and in the Operational 
Parameters for Energy Storage Systems tariff once effective. The project company 
described at Section 5.2 will file a notice of self-certification of exempt wholesale 
generator status under 18 C.F.R. § 366.7 and will obtain market-based rate authority from 
FERC before making any wholesale sales, including test energy. The Facility is not and will 
not seek certification as a Qualifying Facility under PURPA and no FERC Form 556 
certification is required.

Open access and allocation of transmission capacity. The Facility’s interconnection 
was studied and awarded under the Massachusetts Model Distributed Generation 
Interconnection Tariff on a non-discriminatory, queue-position basis, and it holds no 
allocated transmission capacity that could be withheld from another party.

Undue preference, discrimination and affiliate dealings. The Bidder has no 
affiliation with any Massachusetts Distribution Company (Section 5.28) and therefore no 
affiliate transaction of the kind the Commission’s affiliate rules address.

REDACTED



5.28 Affiliations with Distribution Companies

No affiliation or affiliate relationship within the meaning of this question. Neither the 
Bidder nor any affiliate has, or has had in the past three years, any ownership, control, 
joint venture, joint development, financing or common-ownership relationship with 
National Grid, NSTAR Electric Company d/b/a Eversource Energy, Unitil, or any of their 
affiliates, and no Distribution Company has any financial or voting interest in the Bidder 
or the Project. Taking the categories in the order the question sets them out:

Category Response

i Corporate or other joint 
arrangements, joint 
ventures or joint 
operations, whether or 
not control exists

None

ii Minority ownership of 
50% or less in an investee

None

iii Joint development 
agreements

None

iv Project agreements None

v Operating segments 
consolidated in financial 
reporting

None

vi Related parties with 
common ownership

None

vii Credit, debenture and 
financing arrangements, 
with or without a 
convertible equity feature

None

viii Wholly owned 
subsidiaries

None

ix Commercial relationships, 
including real property

None constituting an affiliation. The Interconnecting 
Customer has an Interconnection Service Agreement 
with NSTAR Electric Company d/b/a Eversource 
Energy, and the Facility will take distribution service 
for its station load; both arise solely under filed tariffs 
available to any similarly situated customer on the 

REDACTED



same terms.

Section A-6: Interconnection, Deliverability, and Reliability

6.1 Evidence of the interconnection request

Distribution 
Company

Application

Agreement

Form

Facility size on 
the agreement

Counterparty of 
record

Circuit and 
substation

Status

6.2 Studies of electrical system performance

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED REDACTED

REDACTED

REDACTED

REDACTED



6.3 Multiple interconnection requests

This question is not applicable. A single interconnection request is associated with this 
proposal, and it has resulted in an executed Interconnection Service Agreement.

6.4 Network and distribution upgrade cost estimates

6.5 Electrical models

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Item Value

Substation bus at which injected 
power is expected

Interconnecting circuit

Maximum output at the point of 
common coupling (Pmax, 
discharge)

Maximum withdrawal (Pmin, 
charge)

Reactive capability / power factor 
at the point of common coupling

Power conversion system

Step-up transformers

Interconnection to ISO New 
England

6.6 One-line diagram

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



6.7 Interconnection facilities

6.8 Deliverability

Enhanced reliability within the Commonwealth (RFP Section 2.2.2.6). The Bidder 
agrees not to commit any qualifying capacity of the Facility to any control area other than 
ISO New England, whether or not that capacity is included in this proposal.

Section A-7: Siting, Permitting and Community Support

7.1 Site plan

7.2 Real property rights

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



7.3 Evidence that the site and interconnection locations are permitted

7.4 Permitting plan and timeline

Approval Start End

Chapter 91 Waterways 
license (MassDEP)

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Boston Water and Sewer 
Commission site plan 
approval

Boston local permits 
(building, electrical, fire)

Construction

DOER Statement of 
Qualification; MA RPS ID; 
MassCEC PTS; NEPOOL GIS 
registration

7.5 Surrounding area

7.6 Interconnection facilities site control

7.7 List of permits, licenses and environmental assessments
Permit or approval

Chapter 91 Waterways 
license, MassDEP

Boston Water and Sewer 

REDACTED

REDACTED REDACTED

REDACTED

REDACTED REDACTED REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Commission site plan 
approval

Boston building, 
electrical and fire permits

DOER Statement of 
Qualification and MA RPS 
ID

MassCEC Production 
Tracking System; 
NEPOOL GIS

7.8 Anticipated permitting timeline and project approval assessment

REDACTED

REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



7.9 Relationships with host communities

7.10 Level of public support

No opposition has been raised in the permitting steps completed to date. 

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Section A-8: Safety Plan

8.1 Safety plan

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



8.2 Incident preparedness

The Emergency Response Plan will address first-responder access, module identification 
and external suppression connections, with a fire alarm control panel reporting to the 
Boston Fire Department, and will be reviewed with the Department prior to energization. 
The site will be monitored continuously by the network operations center. First-responder 
familiarization training is provided prior to commercial operation and refreshed annually.

8.3 Plans and measures to operate the facility safely

Continuous monitoring by the battery management system and the energy management 
system, with automatic protective action on out-of-range cell voltage, current or 
temperature. Perimeter fencing and site security. Restricted access with lockout/tagout 
procedures. Annual inspection and testing of fire detection, suppression and ventilation 
systems under the long-term services agreement.

8.4 Consequences of potential failures

8.5 Continuous improvement of safety practices

Safety practices are reviewed annually with the Fire Department and updated on any 
change to equipment, procedures or applicable codes. The Bidder incorporates 
manufacturer field bulletins and industry incident findings into operating procedures.

8.6 Reporting protocols

Internally, events are reported through the network operations center to the Bidder’s 
asset management function and to the equipment suppliers under the long-term services 
agreement. Externally, events are reported to the Boston Fire Department, the 
Distribution Company, and, where applicable, to the Department of Public Utilities and 
other authorities having jurisdiction.

8.7 Experience employing safety plans

REDACTED

REDACTED



8.8 Prior fire incidents or thermal events

No. No facility on this equipment platform developed by UR-Silo Devco has experienced a 
fire incident, thermal event or related occurrence. 

8.9 Testimonials and statements of support

Section A-9: Engineering and Technology; Commercial Access to 
Equipment

9.1 Preliminary engineering plan

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



9.2 Key equipment suppliers under consideration

9.3 Same or similar equipment in commercial operation

9.4 Technology maturity

Lithium iron phosphate battery energy storage is a mature, commercially deployed 
technology, and both the battery and power conversion platforms proposed here are in 
volume commercial operation as described at Section 3.5. No equipment in the proposal is 
in development or awaiting qualification.

9.5 Completeness of equipment list

9.6 Equipment secured

9.7 Root cause analysis disclosure

This question is not applicable. No technology proposed for this Facility has been 
involved in a fire or thermal event, anywhere in the world, that necessitated a root cause 
analysis, whether in a prior project of the Bidder, its affiliates or parent companies.

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Section A-10: Project Schedule

10.1 Critical path
Element Start End

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



10.2 Likelihood of coming online by the stated date

10.3 Status of critical path items

REDACTED REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Section A-11: Construction and Logistics

11.1 Major tasks

11.2 Staging and deployment of major components

11.3 Responsible parties

REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED



Section A-12: Operations and Maintenance

12.1 Operations and maintenance plan

12.2 Operations and maintenance funding

12.3 Warranties and guarantees

12.4 Status of O&M agreements

12.5 Experience with O&M for similar projects

The operating model proposed here is the one in service at the Chicopee and Framingham 
facilities, both reaching commercial operation in 2026. 

More broadly, the sponsor group has operated renewable generation for over thirty years: 
hydroelectric plants in Navarra (Spain) in commercial operation since 1993, 2009 and 
2011; landfill biogas plants in Spain; wind farms in Spain and Poland, the Polish assets 
operating since 2022; and solar and solar-plus-storage facilities in Puerto Rico, including a 
27 MW hybrid facility with battery storage in commercial operation since 2014 and a 3 
MW facility supplying a pharmaceutical offtaker since December 2023. That is an 

REDACTED

REDACTED

REDACTED

REDACTED



operating record across four jurisdictions and five technologies, including battery storage 
paired with generation.

Standalone storage differs from paired storage in revenue model rather than in 
technology or maintenance practice. The battery systems, power conversion equipment, 
controls, monitoring and preventative maintenance regime are common to both, as is the 
asset management discipline applied to them.

Section A-13: Project Management and Experience

13.1 Organizational chart

13.2 Experience of the bidder and project participants

REDACTED

REDACTED

REDACTED

REDACTED



13.3 Management chart and key personnel

Role on this Project Individual Basis

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED REDACTED REDACTED

REDACTED REDACTED REDACTED

REDACTED REDACTED REDACTED

REDACTED



13.4 Project listing

Project Location Type, size, technology COD

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED REDACTED REDACTED REDACTED

REDACTED REDACTED



vi. Safety record. Zero recordable incidents across the sponsor’s United States operating 
establishments in the last three reported years. No fire or thermal event at any facility of 
the Bidder or its affiliates of which the Bidder is aware.

REDACTED REDACTED

REDACTED REDACTED REDACTED

REDACTED REDACTED REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



13.5 Experience outside Massachusetts

The Uriel group’s operating experience is principally outside Massachusetts - Spain, 
Poland and Puerto Rico - and outside the Northeast. Two aspects of it transfer directly.

13.6 Project team

Role Entity

iv. Environmental 

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED



consultant

v. Facility operator and 
manager

vi. Owner’s engineer

vii. Transmission and 
delivery consultant

viii. Legal counsel

Fire protection engineering

Prevailing wage and 
apprenticeship compliance

13.7 Experience and expertise needed to deliver

Continuity of corporate management. The individuals named at Section 13.3 have been 
responsible for this Project from the outset of the interconnection process and are the 
same individuals who delivered the Chicopee and Framingham facilities. The sponsor is a 
family industrial group whose renewable energy business has operated under continuous 
ownership since 1988, and its board and senior management are stable.

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



13.8 Track record developing similar projects

13.9 Regulatory and judicial advocacy experience

The Project’s Chapter 91 Waterways licensing before MassDEP is being conducted by the 
Bidder with specialist environmental regulatory support. 

The Bidder and its development team participate directly in the Massachusetts regulatory 
processes that govern this class of project rather than through trade representation alone. 
That includes: the Department of Energy Resources’ Clean Peak Standard qualification 
process, in which the Chicopee project company obtained a Near-Term Resource 
Multiplier reservation for the Chicopee facility (this Facility holds no such reservation); 
the Department of Public Utilities’ distributed generation interconnection framework, 
under which the Bidder’s members have taken three Massachusetts projects to executed 
interconnection agreements, Framingham and Chicopee through the Bidder and 
Lunenburg through Silo Electric LLC; and the Federal Energy Regulatory Commission, 
before which the Chicopee project company obtained Exempt Wholesale Generator status 
and market-based rate authority with the assistance of Stoel Rives LLP.

13.10 Failed or terminated development projects

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Section A-14: Economic Development and Employment Benefits, 
Transitioning Fossil Fuel Communities, Benefits to Low Income 
Ratepayers and Environmental Justice Communities, and Other 
Benefits

14.1 Jobs created

All employment associated with the Project is located in Massachusetts. No employment is 
created outside the Commonwealth.

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



Employment is measured and reported annually under the Form MOU with the 
Department of Energy Resources as described at Section 14.9.

14.2 Employment opportunities for tribal members

14.3 Workforce harmony and community benefits

14.4 Contractual commitments on job creation

14.5 Other economic activity

14.6 Benefits to low-income ratepayers

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED

REDACTED



14.7 Benefits to transitioning fossil fuel communities

The Facility is sited in Charlestown, across the Mystic River from the site of the Mystic 
Generating Station in Everett, which served Greater Boston for decades and retired in 
2024. It discharges into the seasonal peak hours currently served by peaking generation. A 
disproportionate share of New England’s peaking fleet is sited in or adjacent to 
Environmental Justice populations - as is this Facility itself - and storage that serves those 
hours is a direct substitute for that generation. The Bidder is committed to building the 
resources that make its retirement possible, in the neighborhoods that hosted it.

14.8 Diversity, equity and inclusion plan

Supplier Diversity Program Plan. Battery, power conversion and transformer 
equipment is sourced from the original equipment manufacturers named at Section 3.4 
and is not competitively addressable. For the scopes that are - civil and site work, fencing, 
landscaping, security, environmental and noise monitoring, survey, and professional and 

REDACTED

REDACTED

REDACTED

REDACTED



support services - the Bidder solicits firms certified by the Massachusetts Supplier 
Diversity Office as Minority, Women, Veteran, LGBT or Disability-Owned Business 
Enterprises where a certified firm is available for the scope. Participation is reported 
annually under the Form MOU.

A complete, unredacted version of this plan will be provided to the Department of Energy 
Resources following selection.

14.9 Tracking and reporting on commitments

Commitments made in this proposal are tracked by the Bidder’s asset management 
function, which maintains regulatory compliance and performance reporting for the 
Project.

14.10 Form MOU with DOER

The Bidder accepts the Form MOU with the Department of Energy Resources at Appendix 
H to the revised RFP without change and will execute it as issued following selection, 
completing only the party, project, date, notice and signature fields. As no change is 
proposed, no marked version is attached.

14.11 Environmental justice tracking and reporting

The Bidder adopts the reporting template in the Form MOU without modification, and 
proposes the following to give paragraphs (i) and (j) of that template concrete content at 
this Facility.

Impacts - paragraph (i). The Facility is unstaffed, produces no emissions, no process 
water and no operating traffic, so the reportable set is narrow and factual: sound 
measured at the property line against the applicable limit, any complaint received 

REDACTED

REDACTED

REDACTED



through the published community contact and its disposition, any emergency service call-
out, and traffic associated with scheduled major maintenance. Construction-period 
impacts are reported for the construction years on the same basis.

Cadence. The Bidder’s asset management function owns the report, delivered not later 
than one year after the effective date of the Memorandum of Understanding and 
thereafter by 31 August of each year with data through 30 June, matching the Form MOU. 
The Bidder proposes no changes to the reporting provisions of the Form MOU.

14.12 Stakeholder engagement experience

The Bidder’s engagement to date runs through the Project’s regulatory record: the Boston 
Water and Sewer Commission site plan approval, and the active Chapter 91 Waterways 
licensing process before MassDEP, which includes its own public process. Community 
engagement in Charlestown follows the Chapter 91 license in the Project’s permitting 
sequence, and the developer’s record at its other Massachusetts facilities - unanimous 
zoning votes, unopposed approvals, fire department review and approval of its systems - is 
the model for it.

14.13 Avoidance and minimization of environmental impact

14.14 Avoidance and minimization of impact on Environmental Justice 
populations

The Facility is sited within a Boston Environmental Justice population, and the Bidder 
addresses that fact directly rather than by proximity. Avoidance and minimization are 
achieved by siting and design: the Facility occupies a small area of a parcel in long 

REDACTED

REDACTED

REDACTED



industrial use on the working waterfront, not open land or a residential street; it is 
unstaffed; it produces no emissions and no process water; it has no operating traffic 
beyond scheduled maintenance visits; and its sound emissions are engineered, supported 
by the RSG noise study, to comply with applicable limits at the property line.

As an unstaffed facility it has no long-term effect on housing, schools, medical 
services, municipal resources or traffic. Its language-access and engagement 
commitments for the surrounding Environmental Justice populations are set out at 
Section 14.11 and are affirmative, not on-request.

Its positive operational effect on the Environmental Justice populations it sits among is 
the displacement of peaking generation described at Section 14.7 - in the part of Greater 
Boston that hosted that generation - together with the ratepayer benefit quantified at 
Section 14.6, which reaches high-energy-burden households through the bill.

Section A-15: Exception to Form Long-Term Contract
None.

REDACTED
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