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Guidelines and Instructions
Part I

Certification, Project and Pricing Data (CPPD)

This CPPD comprises Part I through Part VIII and is included as Appendix B to the Notice.  
Parts II through VIII of this Attachment must be completed in this Excel spreadsheet and 
submitted according to this instructions in the Notice.  Please read these instructions in their 
entirety.  Please note that certain offerings may require the use of more than one CPPD.  Each 
CPPD is considered a separate bid and requires a new bid fee. 
 
Part II - Proposal Certification and Bid Contact Information 
Proposal Certification, name of the bidder, project name and contact info. 
 
Part III - Proposal Compliance with RFP and Bid Overview and Bid Fee 
 
Part III (a) identifies the Bid Catergory per Section 2.2.1.3 of the RFP. 
 
Part III (b) requires the bidder to provide a summary of how this proposal meets the 
Definitions included in the RFP. 
 
Part III (c) provides information about the maximum hourly delivery and about the structure 
of the bid(s), including term and Products offered.  The Bid Fee is calculated from this 
information.   
 
Part IV - Eligible Facility Summary Information 
 
There are 3 forms for Part IV: (a), (b)  and (c).  These Parts are to be used according to the bid 
categories indicated in Part III. 
 
Part IV (a) is associated with a Class I facility that is seeking a long-term contract for non-firm 
power.  Part IV (a) provides technical information about a facility and/or other facility 
parameters to be considered in the evaluation. "Guaranteed Commercial Operation Date" is 
applicable to a new facility or to an existing facility with proposed modifications. "Actual 
Commercial Operation Date" is the original in-service date for an existing facility prior to the 
proposed modification. If a proposal is for more than one facility, Part IV (a) should be 
replicated in this workbook and completed for each facility. 
 
Part IV (b) is associated with a firm service hydroelectric facility that is seeking a long-term 
contract for firm power. "Guarenteed Delivery Term Start Date" is applicable to both new and 
existing facilities.  
 
Part IV (c) is associated with a combination of firm service hydroelectric generation and Class 
I resources. 
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Guidelines and Instructions
Part I (continued)

Part V - Operational Information 
 
There are 4 different Part V, aligned with bid categories identified in Part III. 
 
Part V-Firm Hydro is intended for bid category 2.2.1.3 (i) and provides operational information 
for Firm Hydroelectric generation. If there are multiple Firm Hydroelectric resources associated 
with the proposal, duplicate as applicable. Note: bid category 2.2.1.3 (iii) requires the completion 
of Part V-Firm Hydro, Part V-RPS Class I, Part V-Firm Energy, and Part V-Combination. 
 
Part V-RPS Class I is intended for bid category 2.2.1.3 (ii) and provides operational information 
for an RPS Class I resource. If there are multiple RPS Class I resources associated with the 
proposal, duplicate as applicable. Note: bid category 2.2.1.3 (iii) requires the completion of Part V-
Firm Hydro, Part V-RPS Class I, Part V-Firm Energy, and Part V-Combination. 
 
Part V-Firm Energy is intended for bid category 2.2.1.3 (iii) and provides operational information 
for the Firm Energy associated with an RPS Class I resource that is firmed up with Firm Service 
Hydroelectric generation. If there are multiple RPS Class I resources firmed up with Firm Service 
Hydroelectric generation, duplicate as applicable. Note: bid category 2.2.1.3 (iii) requires the 
completion of Part V-Firm Hydro, Part V-RPS Class I, Part V-Firm Energy, and Part V-
Combination. 
 
Part V-Combination is intended for bid category 2.2.1.3 (iii) and provides operational information 
for the resulting combination proposal of RPS Class I resources and Firm Service Hydroelectric 
generation. Note: bid category 2.2.1.3 (iii) requires the completion of Part V-Firm Hydro, Part V-
RPS Class I, Part V-Firm Energy, and Part V-Combination. 
 
Note: Bid category 2.2.1.3 (iv) should complete the appropriate Part V associated with the 
proposal. 
 
Within each Part V, there are 4 forms: (a), (a)(i), (b), and (c).  The Parts are used  to convey the 
information about the quantity of energy and/or RECs and/or environmental attributes to be 
delivered. 
 
Part V(a) for Firm Service Hydroelectric Generation resources (Part V-Firm Hydro) describes the 
delivery profile of the proposed deliveries. Part V (a) (i) provides the annual hourly information 
for a sample year (2022). If expected online date is beyond 2022, amend as applicable. 
 
Part V (a) for RPS Class I resources (Part V-RPS Class I) provides hourly information for a 
sample day for each month of the year.  This profile should correlate to the typical production of 
the facility and may or may not include forced outage rates and is independent of the day of the 
week.  RPS Class I resources must use the P50 level for their profile.   
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Guidelines and Instructions
Part I (continued)

Part V - Operational Information (continued) 
 
Part V(a) for Firm Energy (Part V-Firm Energy) describes the delivery profile for the Firm 
Energy associated with an RPS Class I resource. Part V (a) (i) provides the annual hourly 
information for a sample year (2022). If expected online date is beyond 2022, amend as 
applicable. 
 
Part V(a) for the resulting combination of RPS Class I resources firmed up with Firm 
Hydroelectric Generation (Part V-Combination) describes the delivery profile of the proposed 
deliveries. Part V (a) (i) provides the annual hourly information for a sample year (2022). If 
expected online date is beyond 2022, amend as applicable. 
 
Part V (b) provides the Guarenteed Winter Delivery, as definied in 2.2.2.7 of the RFP.  
 
Part V (c) provides monthly adjustment factors for up to 20 years to adjust for varying 
maintenance intervals or declining output.  The factors are for specific months and years, so the 
factors should coinside with the expected commercial operation date or the guaranteed delivery 
start date of the bid.  Because of this calendar convention, there are 21 years of factors to 
accomodate partial years at the beginning and end of a 20 year offer.  The values should be 
expressed in decimal format, where 1 means no change to the output.  Any reductions should be 
reflect as 1 less the outage rate (i.e. a 1% decrease in output should be input as 0.99). 
 
There is also a Part V (Informational) which provides conversion of the hourly generation 
profile into monthly on- and off-peak quantities prior to the monthly adjustment factors 
according to standard NERC definitions. This takes the profile for Part V-RPS Class I, and the 
representative profile for Part V-Firm Hydro, Part V-Firm Energy, and Part V-Combination, and 
makes adjustments for the average number of days over a 20 year period.  
 
Duplicate Part V for as many facilities as are included in the bid. 
 
Part VI - Pricing 
 
Part VI (a) to VI(e) - Conforming Pricing.  These parts are used to capture the energy and REC 
prices for each contract year in the term.  Pricing must conform to Section 2.2.1.4 of the RFP.  
The contract terms and products offered must  agree with the selections provided on Part III. 
 
Duplicate VI (a) for each Class I facility and/or Incremental Hydroelectric Generation resource, 
as needed.  
 
Part VI (f) is for alternative pricing, indexed at or below the ISO-NE Day Ahead or Real-Time 
Locational Marginal Price, as applicable, for a defined pricing node. Pricing must conform to 
Section 2.2.1.4 of the RFP. 
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Guidelines and Instructions
Part I (continued)

Part VII - ISO-NE Forward Capacity Market 
 
Part VIII provides spaces to indicate whether the Facility has a Capacity Supply Obligation, and 
if so,  the amount of that obligation  prior to any proration. 
 
Part VIII - Contract Information 
 
Part IX provides space to enter various items which will be required to complete the PPA.  Many 
items shown are copied from other parts of the CPPD. 
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Bidder or Bidder's Authorized Representative
Craig Cornelius
Print or Type Name
Somerset Wind
Project Title(s) as Submitted to the Soliciting Parties
President 7/27/2017
Title Date

Part II (a)
Proposal Certification and authorization  (Appendix D)

See signed Certification form provided seperately

A proposal will be considered incomplete unless all required signatures are provided. 
 
The undersigned certifies that he or she is an authorized officer or other authorized representative of the 
Bidder, and further certifies that: (1) the Bidder has reviewed this RFP and all attachments and has 
investigated and informed itself with respect to all matters pertinent to this RFP and its proposal; (2) the 
Bidder’s proposal is submitted in compliance with all applicable federal, state and local laws and 
regulations, including antitrust and anti-corruption laws; (3) the Bidder is bidding independently and that 
it has no knowledge of the substance of any proposal being submitted by another party in response to this 
RFP other than a response submitted by the bidder’s affiliate of for a project where the Bidder is also a 
project proponent or participant, and notice of each such affiliated bid or project must be disclosed in 
writing with each of the Bidder’s and affiliated bidder’s proposal; (4) the Bidder has no knowledge of 
any confidential information associated with development of the RFP; (5) the Bidder’s proposal has not 
been developed utilizing knowledge of any non-public information associated with the development of 
the RFP; (6) the Bidder has not obtained any confidential bidding-related information directly or 
indirectly from any of the Distribution Companies, in preparation of its bid; and (7) except as disclosed 
by the Bidder in the relevant portions of its response, the Bidder is not an Affiliated Company of any 
Massachusetts investor-owned electric Distribution Company and no Distribution Company which is 
seeking proposals pursuant to the RFP has a financial or voting interest, controlling or otherwise in the 
bidder or the bidder’s proposed project.  
 
Violation of any of the above requirements may be reported to the appropriate government authorities 
and shall disqualify the Bidder from the RFP process. 
 
The undersigned further certifies that the prices, terms and conditions of the Bidder’s proposal are valid 
and shall remain open for at least 270 days from the submission date. 
 
The undersigned further certifies that he or she has personally examined and is familiar with the 
information submitted in this proposal and all appendices thereto, and based on reasonable investigation, 
including inquiry of the individuals responsible for obtaining the information, the submitted information 
is true, accurate and complete to the best of the undersigned’s knowledge and belief. 
 
The undersigned understands that a false statement or failure to disclose material information in the 
submitted proposal may be punishable as a criminal offense under applicable law. The undersigned 
further certifies that that this proposal is on complete and accurate forms as provided without alteration 
of the text.The undersigned further understands and agrees to the provisions of this RFP related to 
confidential information, and consents to the limited exchange and sharing of confidential information 
related to the Bidder’s proposal as described in this RFP, including with members of the Evaluation 
Team, the Independent Evaluator, ISO-NE, or and adjacent Control Area personnel. 
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Contact Information For Project
Name

Telephone Number
Fax Number
E-mail Address

Alternate Contact (Optional)
Name

Telephone Number
Fax Number
E-mail Address

415.627.1646
415-398-2406 
Daniel.vonAllmen@nrg.com

Daniel von Allmen

Mailing Address 100 California Street, Suite 400
San Francisco, CA 94111

Courier Address
(If Different)

Bidder and Contact Information

360.984.0615
415-398-2406 

Part II (b)

Benjamin.Fairbanks@nrg.com

Mailing Address

Courier Address
(If Different)

Benjamin Fairbanks
100 California Street, Suite 400
San Francisco, CA 94111

mailto:Daniel.vonAllmen@nrg.com
mailto:Benjamin.Fairbanks@nrg.com
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Bidder Name

Project Title

Please check the bid category for this proposal per the following definitions in the RFP:

2.2.1.3 (i)

2.2.1.3 (ii)

Complete Part V-RPS Class I

2.2.1.3 (iii)

2.2.1.3 (iv) CLEAN ENERGY GENERATION FROM INCREMENTAL 
HYDROPOWER GENERATION AND/OR NEW CLASS I RPS ELIGIBLE 
RESOURCE WITH CLASS I RECS AND/OR ENVIRONMENTAL 
ATTRIBUTES VIA LONG TERM CONTRACT WITH A TRANSMISSION 
PROJECT UNDER FERC TARIFF

Clean Energy Generation From Incremental Hydroelectric 
Generation (With or Without Environmental Attributes) Via 
Long Term Contract With a Transmission Project Under FERC 
Tariff

Clean Energy Generation From New Class I RPS Eligible 
Resources (With or Without RECs) Via Long Term Contract 
With a Transmission Project Under FERC Tariff

Clean Energy Generation and Class I RECs/Environmental 
Attributes Via Long Term Contract From A Combination of 
Incremental Hydropower Generation and New Class I RPS 
Eligible Resources With a Transmission Project Under FERC 
Tariff

Part III (a)
Proposal Compliance

Somerset Wind, LLC  (a subsidiary of NRG Renew LLC)

CLEAN ENERGY GENERATION FROM INCREMENTAL 
HYDROELECTRIC GENERATION VIA LONG TERM CONTRACT

CLEAN ENERGY GENERATION AND CLASS I 
RECs/ENVIRONMENTAL ATTRIBUTES VIA LONG TERM CONTRACT 
FROM A COMBINATION OF AN INCREMENTAL HYDROPOWER 
GENERATION AND NEW CLASS I RPS ELIGIBLE RESOURCES

CLEAN ENERGY GENERATION FROM NEW CLASS I RPS ELIGIBLE 
RESOURCES VIA LONG TERM CONTRACT

Somerset Wind
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Provide a summary description of the following:

How this proposal meets the definition of "Clean Energy Generation"

How this proposal meets the definition of "Energy storage system", if applicable

How this proposal meets the definition of "Environmental Attribute", if applicable

How this proposal meets the definition of "Delivery", "Deliveries", "Deliver", or "Delivered"

Definitions
Part III (b)

This facility meets the Clean Energy Generation criteria as a new Class I RPS eligible resource.

County Line Wind is a development stage wind asset that will not have reached Commercial Operation 
prior to the date of execution of a long-term contract.  Wind energy is an eligible Class I technology under 
Section 11F of Capter 25A of the Massachusetts General Laws.

Somerset Wind currently holds ISO-NE Queue Position #621 to inteconnect at Johnson Mountain 
Substation in Somerset County, ME.  Delivery to and pricing at this node constitutes Delivery into the New 
England Control Area (Maine Load Zone) as defined in the RFP.

N/A

How this proposal meets the definition of "Firm Service Hydroelectric Generation", if 
applicable

How this proposal meets the definition of "Incremental Hydroelectric Generation", if 
applicable

N/A

How this proposal meets the definition of "New Class I RPS Eligible Resource", if applicable

N/A

N/A
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Bidder Name

Project Title

What is the maximum hourly delivery amount in MW? 93.6

Name of Eligible Facility (if multiple facilities, enter "Multiple Facilities"):

Additonal
Pricing Price Term in Use

Proposal Offer? Years Energy RECs Form

1 Included 20 Yes Yes No Part VI (a)
2 Part VI (b)
3 Part VI (c)
4 Part VI (d)
5 Part VI (e)

Alternative Part VI (f)

Additional Price Offers 0

Bid Fee Basic (includes one pricing offer) 35,100$        
Bid Fee for additional pricing offers -$             
Total Bid Fee 35,100$        

This Section For a Proposal 2.2.1.3 (i), (ii), (iii), (iv)

Products Offered
Environmental 

Attributes

NRG Renew, LLC

Somerset Wind

Part III (c)
Bid Overview and Bid Fee



The bid fee is payable to each of the Electric Distribution Companies as follows:

Percent Payment
Allocation Amount

Eversource Energy 53.15% 18,655.65$     
National Grid 45.72% 16,047.72$     
UNITIL 1.13% 396.63$          

100.00% 35,100.00$     

Bid Fee Instructions
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Facility Name

Guaranteed Commercial Operation Date
(for new facility or proposed modification)

Actual Commercial Operation Date
(for existing facility)

Capacity of the Facility (MW, as proposed) 93.60     Gross 93.60           Net

93.60           MWh/hr
(note: the aggregate entitlement percentage of all buyers)

Estimated Net Capacity Factor  (%) %

Expected Annual Availability (%) %
We are reporting this as overall plant availability.  Turbine availability is closer to 97%

%
Enter Percent relative to entire Facility, not Seller's entitlement if part owner

What is the minimum Buyer's Percentage Entitlement acceptable ? %
(for proposal with multiple facilites, scale down is same % across all facilities)

Street
City
State/Prv Zip

Proposed Interconnection Point

Proposed Point of Delivery

ISO New England Load Zone for Proposed Delivery 
Point

Misery Gore Twp
Maine 04478

4001 .Z.MAINE

Johnson Mountain

Johnson Mountain

Project 
Site/Location:

Somerset Road

Is the Buyer's Percentage Entitlement scalable downward in the 
event that acceptance of the full amount offered would result in 
exceedance of the target procurement amount?

Buyers' Percentage Entitlement of facility output

Part IV (a)
Eligible Facility Summary Information

Somerset Wind

N/A

Contract Maximum Amount (as defined in Form PPA) 

For evaluation purposes, the term is assumed to start on the first day of the first full 
calendar month beginning on or after the Proposed Delivery Term Start Date or the 
Guaranteed Commercial Operation Date as applicable, as shown to the right:
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Facility Name

HE Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
1

Facility Name

Representative Guarenteed Winter Peak Delivery MWh

Part V (a)
Operational Information - 12 X 24 Profile

Somerset Wind

HOURLY GENERATION in MW - 12 Months by 24 Hours For Representative Day For Each Month

RPS Class I Resource

Part V (b)
Guarenteed Winter Peak Delivery

RPS Class I Resource

Somerset Wind

Pursuant to section 2.2.2.7, bidders of new RPS Class I resources are required to guarentee that 70 percent (70%) of energy in 
their delivery profile of the Winter Peak Period is delivered over the course of every Winter Peak Period, defined as the months of 
January, February, and December, and peak hours ending 0800 to hour ending 2300 Monday through Friday, excluding North 
American Reliability Corporation holidays.

Reference section 2.2.2.7, selected bidders that do not satisfy the guaranteed delivery requirements for  their  resource  type  will  
be  responsible  for liquidated damages, for the energy not delivered, for the associated RECs and/or environmental attributes not 
provided, and, as applicable, for associated transmission infrastructure support costs.

(illustrative)

This 12x24 profile above includes all anticipated losses (See Section 4 of Bid Response for more detail)

NOTE: Intermittment Resources must use the P50 Level (Probability Distribution of Output) 



Notes: 
The hourly output profile above will be summed into monthly peak and off-peak quantities via a uniform conversion.  The conversion 
factors and resulting amounts, prior to applying the adjustment factors, are shown below in Part V (Informational). 
 
Various Uses of Part V: 
 
RPS Class I Resources  
Enter the P50 output level of the resource.  If the proposal is for more than one facility, copy and complete Part V-RPS Class I for each 
resource. 
 
RPS Class I Resources with Energy Storage  
Enter the P50 output level of the resource without the Energy Storage. If the proposal is for more than one facility, copy and complete 
Part V-RPS Class I for each resource without the Energy Storage.  Also copy and complete Part V-Firm for each  firm hydroelectric 
generation resource.  Finally, copy and complete a Part V for the aggregate hourly amount of all resources including the Energy 
Storage/Balancing Energy. 
 
Firm Hydro 
Complete Form Part V-Firm Hydro. If the proposal is for more than one firm hydro facility, copy and complete Part V-Firm Hydro for 
each resource. 
 
Firm Energy  
This is intended for an RPS Class I resources that is to be firmed up with firm service hydroelectric generation. Complete Form V-
Firm Energy for the Firm Energy associated with a proposal. If the proposal includes multiple facilities that will be fired up with firm 
service hydroelectric generation, copy and complete Part V-Firm Energy for each resource. 
 
Combination Bids 
If the proposal includes a combination of  RPS Class I Resources and firm hydroelectric generation, complete forms Part V-Firm 
Hydro, Part V-RPS Class I, Part V-Firm Energy, and Part V-Combination for the complete proposal delivery profile. 
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Facility Name

Enter factors in decimal format, where 1 equals no adjustment (i.e. a decrease of 2% should be entered as 0.98)
Year Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

1 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
2 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
3 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
4 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
5 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
6 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
7 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
8 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
9 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
10 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
11 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
12 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
13 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
14 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
15 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
16 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
17 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
18 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
19 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
20 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%
21 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

IMPORTANT: These factors are for specific months and years.  The first entry must coincide with the project start date.

Part V (c)
Operational Information - Maintenance Profile

Somerset Wind

MONTHLY ADJUSTMENT FACTORS AS PERCENTAGE OF EXPECTED PRODUCTION
No Adjustment - The 12x24 profile above includes all anticipated losses (See Section 4 for more detail)

Notes: 
The adjustment factors in each contract month above will be applied to capture changes in monthly output production for variations 
associated with maintenance, degradation, or other changes in output.  For example, land fill gas or solar may deplete or degradate 
from year to year and can be captured here, or a large scheduled outages are performed every 5 years. 
 
If Part V (a) already reflects a  forced outage rate or scheduled outage information, then Part V (b) should be left blank or contain a 
factor of 1 for each month in the above. 
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Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Average Number of Weekdays
22.14    20.18    22.14    21.43    22.14    21.43    22.14    22.14    21.43    22.14    21.43    22.14    

Average Number of Weekend Days
8.86      8.07      8.86      8.57      8.86      8.57      8.86      8.86      8.57      8.86      8.57      8.86      

Average Days
31.00    28.25    31.00    30.00    31.00    30.00    31.00    31.00    30.00    31.00    30.00    31.00    

Average NERC Holiday
1.00      -        -        -        1.00      -        1.00      -        1.00      -        1.00      1.00      

Generation Conversion Prior to Monthly Adjustment Factors

Average Number of Weekdays and Weekends used to convert hourly profiles

Part V (informational)
Conversion Information



Version FINAL 03/31/2017

Project Title

REC Price
$/REC

Peak Off-Peak

Notes:

Part VI (a)
Pricing Information

Somerset Wind

Energy Price
$/MWh

1)  On-Peak is defined as hours ending 8 through 23 Monday through Friday, excluding NERC holidays.  Off 
Peak is defined as all other hours.
2)  Prices for energy and/or RECs may not decrease from one Contract Year to the next.

Contract 
Year

Duplicate this worksheet as needed for each Class I facility and/or Incremental Hydroelectric Generation 
resource included in bid.
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Facility Name

Technology Type

Status of Facility

No

Enter MW values prior to any entitlement
Summer Winter

MW MW
June 2018 through May 2019
June 2019 through May 2020
June 2020 through May 2021
June 2021 through May 2022

No

No

Summer Winter
MW MW

(Change xx and yy to reflect first Capacity Commitment Period)

Development

Does the Facility have a Capacity Supply Obligation in the ISO-NE  
Forward Capacity Market?

If yes above, provide the MW of Capacity Supply Obligation prior to any 
proration for the following periods below:

Wind Turbine

Part VII
ISO-NE Forward Capacity Market

Somerset Wind

If the Facility does not currently have a Capacity Supply Obligation, 
has the Facility completed the ISO-NE Preliminary Overlapping 
Impact Studies, identified the needed upgrades, and included these 
upgrades as part of your bid?

If yes, please explain:

 y , p     p  q  p y    p y 
Commitment Period for which the Facility will have a Capacity Supply 
Obligation:

First Capacity Commitment Period
June 20xx through May 20yy

If the Facility does not currently have a Capacity Supply Obligation, 
does the Facility intend to qualify, clear and take on a Capacity 
Supply Obligation for a future ISO-NE Forward Capacity Auction?
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Facility Name

1) Project description including location:

a) Legal Name of Entity to be the Seller (Preamble): 

b) Type of Organization (e.g., Corporation, LLC, Partnership) (Preamble)

c) Jurisdiction of Organization (Preamble and Section 7.2(a)): 

d) Technology: (Exhibit A of PPA):

e) Name of Facility: (Exhibit A of PPA)

f) Address of Facility: (Exhibit A of PPA)

g) Guaranteed Commercial Operation Date: (Second Whereas clause and §3.1(a)(iv)of Class I PPA): 

h) Guaranteed Delivery Term Start Date: (Definitions - Article 1 of Firm PPA): 

i) Buyer’s Percentage Entitlement:  (Definitions- Article 1 of Class I PPA) 
% of Products from the Facility to be delivered to Utility 

j) Contract Maximum Amount: (Definitions- Article 1)
93.6 MWh per hour of Energy and/or associated RECs.

Somerset Wind, LLC

Limited Liability Company

Delaware

Wind

Somerset Wind

Somerset Road, Misery Gore Twp, Maine

Part VIII
Contract Information

Somerset Wind

The following Detailed Information Request for Projects is provided in order to facilitate the completion of a 
Power Purchase Agreement (“PPA”) with the EDCs, should your project be selected as a winning bidder.

N/A

• A fixed percentage of Energy and/or RECs to be sold to the contracting EDC.  The Class I PPA is unit 
contingent and does NOT permit a fixed quantity of Products (e.g., the first “X” MWh of energy in any 
given hour) to be sold to the contracting EDC.



Date:

Date:

Date:

Date:

3) Notices (Section 17)
To Seller: (optional) With a copy to:

4) Description of Facility (Exhibit A)

Please other descriptive details [such as Operational Limitations and criteria for substantial completion of the 
Facility] as specified by Seller in its response to the RFP. If none, enter "none")

Somerset is a proposed wind energy facility located in Somerset County in western Maine with a designed operating 
capacity of 93.6 megawatts.  Somerset will interconnect to the Central Maine Power’s proposed Maine Clean Power 
Connection a 1200 MW 345 kV transmission line via a new switching station in Johnson Mountain, ME, roughly 10 
miles southwest of the project. This bid presents a highly efficient renewable energy resource in partnership with a large 
scale transmission solution and will deliver unprecedented value to Massachusetts utilities and its ratepayers.

Attn: Jennifer Hein, Regional General Counsel Daniel von Allmen, Project Development
5790 Fleet Street, Suite 200 100 California St, Suite 400
Carlsbad, CA 92008 San Francisco, CA 94111

(i) Receipt of all Permits necessary to construct the Facility, as set forth in Exhibit B to the contract, in final 
form

(ii) Acquisition of all required real property rights necessary for construction and operation of the Facility, 
interconnection of the Facility to the Interconnecting Utility, and performance of Seller’s obligations under 
this Agreement as set forth on Exhibit B to the contract

(iii) Demonstration of the financial capability (whether through third party financing to Seller or Seller’s 
own financial assets) to proceed with the development and construction of the Facility, including, as 
applicable, Seller’s financial obligations with respect to interconnection of the Facility to the Interconnecting 
Utility and construction of the Network Upgrades

(iv) Issuance of a full notice to proceed by Seller to its general contractor and commencement of 
construction of the Facility

NRG Energy, Inc., Legal NRG Renew, LLC

Part VIII (Continued)
Contract Information

2) Critical Milestones (Section 3.1 of Class I PPA) – Please provide the date by which each of the 
following milestones will be achieved: 



5) Seller’s Critical Milestones for New Facilities or Proposed Upgrades (Class I PPA)

Site Control for Turbine Layout
Site Control for Interconnection Facilities
ALTA Survey & Title Policy Obtained

Part 2) Real Estate Rights

Maine Department of Transportation road cut and/or 
crossing permit for overhead lines

Maine Land Use Planning Commission 
Meteorological Tower Permits

Maine Land Use Planning Commission Certification 
of Land Use Standards

Maine Department of Environmental Protection Site 
Location of Development Act, Natural Resources 
Protection Act Permit, and Water Quality 
Certification

At this time, we are not aware of any material 
operational permits

U.S. Army Corps of Engineers Clean Water Act 
Section 404 Permit

Federal Aviation Administration Notice of Proposed 
Construction or Alteration–Off Airport: 
Determination of No Hazard for Turbine Lighting 
Plan

Part VIII (Continued)
Contract Information

Part 1a) Construction Permits Part 1b) Operating Permits
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